
Service Name: Special Construction
Case Number: 2008-449969.01
Customer Name: Caithness
Contract:
Capital Expense Direct Shared Total
Capital Cost $25,694.46 $0.00 $25,694.46 

Other Direct Shared Total
Additional Expenses $678.00 $0.00 $678.00 
Total $678.00 $0.00 $678.00 

Cost Floor Direct Shared Total
Result $26,372.46 $0.00 $26,372.46 
GRL $637.43 $0.00 $637.43 
Lump Sum with GRL $27,009.89 $0.00 $27,009.89 
12 Month Payment $2,390.33 
36 Month Payment $887.47 
60 Month Payment $590.63 

% of Cost w/ GRL 100% N/A% 100%


