

SUMMARY OF RATES

Case Number: 227236-1-1

Description:

This Special Construction case builds a DS3

This request does not include pricing for the access services that should be purchased through the appropriate tariff.

\$44,000.00 ONE TIME CHARGE

Special Construction Cost Detail

Case Number: 227236-1-1

Customer Name: Verizon

State: California

I. Nonrecurring Costs

A.	Total Material	\$	6,842.00
B.	Total labor	\$	37,158.00
	Total Nonrecurring Costs		\$44,000.00

PLANT INVESTMENT

Case Number: 227236-1-1
Customer Name: Verizon Business

<u>ACCT</u> <u>CODE</u>	<u>QTY</u>	<u>DESCRIPTION</u>	<u>MATERIAL</u>	<u>LABOR</u>	
85C					
822C 377C 4C	8600'	Aerial Cable (Nonmetal)	\$6,842.00	\$37,158.00	\$44,000.00
Total					<u>\$44,000.00</u>
TOTAL NONRECOVERABLE INVESTMENT:					<u><u>\$44,000.00</u></u>