

Service Name: Special Construction
Case Number: 2011-518504.01
Customer Name: US Signal Company LLC
Contract: 60 Months
 Fiber Special Construction

Capital Expense	Direct	Shared	Total
Capital Cost	\$17,001.12	\$0.00	\$17,001.12

Other	Direct	Shared	Total
Additional Expenses	\$527.27	\$0.00	\$527.27

Cost Floor	Direct	Shared	Total
Result	\$17,528.39	\$0.00	\$17,528.39
GRL	\$423.67	\$0.00	\$423.67
Lump Sum with GRL	\$17,952.06	\$0.00	\$17,952.06
Omissions and Contingencies			\$5,385.62
Lump Sum Charge			\$23,337.68

Termination Liability	Direct	Shared	Total
% of Cost w/ GRL	100%	N/A%	100%