

SPECIAL CONSTRUCTION
Check Sheet

The Title Page and Pages 1 through 30-3 inclusive of this tariff are effective as of the date shown.

<u>Page</u>	<u>Number of Revisions Except as Indicated</u>	<u>Page</u>	<u>Number of Revisions Except as Indicated</u>	<u>Page</u>	<u>Number of Revisions Except as Indicated</u>
Title Page 1	11th	2-6	1st	3-21	8th
Title Page 2	4th	2-7	1st	3-22	7th
		2-8	1st	3-23	5th
1	377th*	2-9	1st	3-24	5th
2	198th*	2-10	1st	3-25	7th
3	155th*	2-11	1st	3-25.1	9th
3.1	170th	2-12	3rd	3-25.2	5th
4	269th*	2-13	1st	3-26	6th
4.1	136th	2-14	1st	3-26.1	2nd
5	145th	2-15	1st	3-26.2	4th
5.1	6th	2-16	1st	3-26.3	3rd
6	Original			3-26.4	2nd
7	1st	3-1	2nd	3-26.5	2nd
8	2nd	3-2	3rd	3-26.6	4th
9	4th	3-3	2nd	3-26.7	2nd
10	13th	3-4	2nd	3-26.8	4th
10.1	2nd	3-4.1	4th	3-26.9	5th
11	16th	3-4.2	5th	3-26.10	6th
11.1	10th	3-4.3	2nd	3-26.11	6th
12	2nd	3-5	1st	3-26.12	5th
13	3rd	3-6	1st	3-26.13	4th
14	2nd	3-7	1st	3-26.14	3rd
15	3rd	3-8	1st	3-26.15	3rd
16	2nd	3-9	1st	3-26.16	6th
17	9th	3-10	1st	3-26.17	5th
18	7th	3-11	1st	3-26.18	7th
19	Original	3-12	1st	3-26.19	Original
20	4th	3-13	1st	3-27	2nd
		3-14	1st	3-28	2nd
1-1	Original	3-15	1st	3-29	5th
		3-16	1st	3-29.1	3rd
2-1	2nd	3-17	1st	3-29.2	6th
2-2	1st	3-18	1st	3-29.3	3rd
2-3	2nd	3-19	1st	3-30	1st
2-3.1	Original	3-20	5th	3-31	2nd
2-4	1st			3-32	2nd
2-5	1st			3-33	5th
				3-33.1	4th
				3-33.2	4th
				3-34	2nd
				3-35	2nd
				3-36	2nd
				3-37	2nd
				3-38	4th

*Indicates new or revised page

(TR 1249)

Issued: July 25, 2013

Effective: August 9, 2013

Vice President, Federal Regulatory
1300 I Street, NW, Washington, D.C. 20005

SPECIAL CONSTRUCTION
Check Sheet

<u>Page</u>	<u>Number of Revisions Except as Indicated</u>	<u>Page</u>	<u>Number of Revisions Except as Indicated</u>	<u>Page</u>	<u>Number of Revisions Except as Indicated</u>
4-1	1st	4-47	1st	4-86	7th
4-2	11th	4-48	1st	4-87	6th
4-3	1st	4-49	3rd	4-88	4th
4-4	1st	4-50	1st	4-89	5th
4-5	1st	4-51	1st	4-90	4th
4-6	1st	4-52	1st	4-91	7th
4-7	1st	4-53	1st	4-92	4th
4-8	1st	4-54	1st	4-93	5th
4-9	1st	4-55	1st	4-94	6th
4-10	1st	4-56	1st	4-95	3rd
4-11	1st	4-57	1st	4-96	8th
4-12	1st	4-58	1st	4-97	5th
4-13	1st	4-59	1st	4-98	4th
4-14	1st	4-60	1st	4-99	4th
4-15	1st	4-61	1st	4-100	4th
4-16	1st	4-62	1st	4-101	2nd
4-17	1st	4-63	1st	4-102	4th
4-18	1st	4-64	1st	4-103	3rd
4-19	1st	4-65	1st	4-104	5th*
4-20	1st	4-66	1st	4-105	3rd
4-21	1st	4-67	1st	4-106	2nd
4-22	1st	4-68	1st	4-107	4th
4-23	1st	4-69	1st	4-108	3rd
4-24	1st	4-70	1st	4-109	3rd
4-25	1st	4-71	7th	4-110	2nd
4-26	1st	4-72	9th	4-111	2nd
4-27	1st	4-73	6th	4-112	3rd
4-28	1st	4-74	4th	4-113	3rd
4-29	1st	4-75	3rd	4-114	2nd
4-30	1st	4-76	3rd	4-115	3rd
4-31	1st	4-77	3rd	4-116	5th
4-32	1st	4-78	3rd	4-117	6th
4-33	1st	4-79	3rd	4-118	3rd
4-34	1st	4-80	4th	4-119	3rd
4-35	1st	4-81	7th	4-120	3rd
4-36	1st	4-82	3rd	4-121	5th
4-37	1st	4-83	8th	4-122	3rd
4-38	1st	4-84	4th	4-123	6th
4-39	1st	4-85	5th	4-124	3rd
4-40	1st			4-125	4th
4-41	1st			4-126	4th
4-42	1st			4-127	5th
4-43	1st			4-128	3rd
4-44	1st			4-129	5th
4-45	1st			4-130	5th
4-46	1st			4-131	3rd
				4-132	3rd

*Indicates new or revised page

(TR 1249)

Issued: July 25, 2013

Effective: August 9, 2013

Vice President, Federal Regulatory
1300 I Street, NW, Washington, D.C. 20005

SPECIAL CONSTRUCTION
Check Sheet

<u>Page</u>	<u>Number of Revisions Except as Indicated</u>	<u>Page</u>	<u>Number of Revisions Except as Indicated</u>	<u>Page</u>	<u>Number of Revisions Except as Indicated</u>
5-1	1st	6-10	1st	7-31	4th
5-2	1st	6-11	1st	7-32	2nd
5-3	1st	6-12	1st	7-33	3rd
5-4	1st	6-13	1st	7-34	4th
5-5	1st	6-14	1st	7-35	3rd
5-6	1st	6-15	1st	7-36	1st
5-7	6th	6-16	1st	7-37	3rd
5-8	2nd	6-17	5th	7-38	2nd
5-9	2nd	6-18	4th	7-39	2nd
5-10	2nd	6-19	3rd	7-40	2nd
5-11	2nd	6-20	2nd	7-41	4th
5-12	3rd	6-21	5th	7-42	2nd
5-13	3rd	6-22	5th	7-43	2nd
5-14	3rd	6-23	Original	7-44	2nd
5-15	3rd			7-45	1st
5-16	2nd	7-1	2nd	7-46	4th
5-17	4th	7-2	2nd	7-47	2nd
5-18	2nd	7-3	2nd	7-48	2nd
5-19	3rd	7-4	2nd	7-49	7th
5-20	4th	7-5	2nd	7-50	1st
5-21	5th	7-6	2nd	7-51	4th
5-22	3rd	7-7	2nd	7-52	1st
5-23	1st	7-8	3rd	7-53	4th
5-24	5th	7-9	2nd	7-54	6th
5-25	5th	7-10	2nd	7-55	3rd
5-26	5th	7-11	2nd	7-56	2nd
5-27	4th	7-12	2nd	7-57	2nd
5-28	7th	7-13	5th	7-58	4th
5-29	5th	7-14	2nd	7-59	6th
5-30	5th	7-15	2nd	7-60	4th
5-31	2nd	7-16	2nd	7-61	3rd
5-32	5th	7-17	2nd	7-62	4th
5-33	6th	7-18	2nd	7-63	6th
5-34	2nd	7-19	2nd	7-64	3rd
5-35	1st	7-20	2nd	7-65	7th
5-36	2nd	7-21	2nd	7-66	6th
5-37	1st*	7-22	2nd	7-67	4th
		7-23	2nd	7-68	5th
6-1	1st	7-24	2nd	7-69	4th
6-2	1st	7-25	3rd	7-70	5th
6-3	1st	7-26	2nd	7-71	6th
6-4	1st	7-27	3rd	7-72	4th
6-5	1st	7-28	2nd	7-73	4th
6-6	1st	7-29	2nd	7-74	5th
6-7	1st	7-30	2nd	7-75	Original
6-8	1st				
6-9	1st				

*Indicates new or revised page

(TR 1249)

Issued: July 25, 2013

Effective: August 9, 2013

Vice President, Federal Regulatory
1300 I Street, NW, Washington, D.C. 20005

SPECIAL CONSTRUCTION
Check Sheet

Page	Number of Revisions Except as Indicate	Page	Number of Revisions Except as Indicated	Page	Number of Revisions Except as Indicated
10-55	10th	12-32	2nd	14-4.3	3rd
10-56	8th	12-33	2nd	14-4.4	4th
10-57	9th	12-34	4th	14-4.5	1st
10-58	8th*	12-35	2nd	14-4.6	1st
		12-36	1st	14-4.7	1st
11-1	2nd	12-37	2nd	14-4.8	3rd
11-2	3rd	12-38	1st	14-4.9	5th
11-3	2nd	12-39	3rd	14-4.10	2nd
11-4	4th	12-40	1st	14-4.11	4th
11-5	6th	12-41	2nd	14-4.12	6th
11-6	6th	12-42	2nd	14-4.13	4th
11-7	6th	12-43	1st	14-4.14	6th
11-8	5th	12-44	4th	14-4.15	5th
11-9	1st	12-45	1st	14-4.16	5th
		12-46	4th	14-4.17	1st
12-1	6th	12-47	2nd	14-5	4th
12-2	3rd	12-48	3rd	14-6	4th
12-2.1	2nd	12-49	1st	14-7	7th
12-2.2	3rd	12-50	3rd	14-8	5th
12-2.3	6th	12-51	3rd	14-9	3rd
12-2.4	4th	12-52	3rd		
12-2.5	1st	12-53	3rd	15-1	1st
12-3	5th	12-54	5th	15-2	1st
12-4	3rd	12-55	2nd	15-3	1st
12-4.1	3rd	12-56	3rd	15-3.1	3rd
12-5	7th	12-57	4th	15-3.2	5th
12-6	6th	12-58	4th	15-3.3	4th
12-7	7th			15-3.4	7th
12-8	3rd	13-1	2nd	15-3.5	8th
12-9	5th			15-3.6	8th
12-10	2nd	14-1	5th	15-3.7	3rd
12-11	3rd	14-1.1	1st	15-3.8	9th
12-12	2nd	14-2	7th	15-3.9	4th
12-13	2nd	14-2.1	4th	15-3.10	5th
12-14	1st	14-3	5th	15-3.11	2nd
12-15	2nd	14-3.1	3rd	15-3.12	2nd
12-16	3rd	14-3.2	4th	15-3.13	2nd
12-17	2nd	14-3.3	4th	15-4	2nd
12-18	2nd	14-3.4	4th	15-5	2nd
12-19	3rd	14-3.5	3rd	15-6	4th
12-20	2nd	14-3.6	3rd	15-6.1	6th
12-21	2nd	14-3.7	4th	15-6.2	4th
12-22	1st	14-3.8	3rd	15-6.3	3rd
12-23	2nd	14-3.9	5th	15-7	5th
12-24	2nd	14-3.10	3rd	15-7.1	1st
12-25	Original	14-3.11	2nd	15-7.2	5th
12-26	2nd	14-3.12	6th	15-7.3	4th
12-27	1st	14-3.13	4th	15-7.4	7th
12-28	Original	14-3.14	4th	15-7.5	2nd
12-29	1st	14-3.15	6th	15-8	4th
12-30	Original	14-4	5th	15-9	6th
12-31	1st	14-4.1	6th	15-9.1	3rd
		14-4.2	2nd	15-10	3rd

*Indicates new or revised page

(TR 1249)

Issued: July 25, 2013

Effective: August 9, 2013

Vice President, Federal Regulatory
1300 I Street, NW, Washington, D.C. 20005

SPECIAL CONSTRUCTION

4. Verizon New York Inc. Special Construction Cases (Cont'd)4.2 Charges for the State of New York (Company Code 5130)(Cont'd)4.2.2 Charges to Provide Permanent Facilities (Cont'd)

Customer:	Qwest Communications Company, LLC d/b/a CenturyLink QCC ID# 2013-665744	(S)(x)
Description:	Special Construction of facilities at customer location at 55 Ruscitti Rd., New Windsor, NY to Verizon's Newburgh central office (NWBRNYNW).	
Nonrecurring Charge:	\$8,536.11	(S)(x)
Customer:	Verizon Business Network Services Inc. ID# 2013-659295	(N)
Description:	Special Construction of facilities at customer's location at 56-71 55th Ave., Maspeth, NY to Verizon's Queen's (Fairview)central office (NYCKNYFA).	
Nonrecurring Charge:	\$9,685.89	(N)

(x) Reissued material filed under Transmittal No. 1248 effective on August 2, 2013

(TR 1249)

Issued: July 25, 2013

Effective: August 9, 2013

Vice President, Federal Regulatory
1300 I Street, NW, Washington, D.C. 20005

SPECIAL CONSTRUCTION

5. Verizon New Jersey Inc. Special Construction Cases (Cont'd)5.1 Charges for the State of New Jersey (Company Code 5120) (Cont'd)5.1.2 Charges to Provide Permanent Facilities (Cont'd)

Customer:	PAETEC Communications Inc. ID# 2013-662263	(S)(x)
Description:	Special Construction of facilities at customer location at 2080 State Hwy No 70 E., Cherry Hill, NJ to Verizon's Marlton central office (MARL NJMA).	
Nonrecurring Charge:	\$4,886.41	
Customer:	AT&T Corp. ID# 2013-663260	
Description:	Special Construction of facilities at customer location at 300 Thomas McGovern Dr., Jersey City, NJ to Verizon's Jersey City (Journal Square Building) central office (JRCYNJJO).	
Nonrecurring Charge:	\$2,878.83	(S)(x)
Customer:	Verizon Business Network Services Inc. ID# 2013-658212	(N)
Description:	Special Construction of facilities at customer's location at 859 State Highway No 17 S, Paramus, NJ to Verizon's Ridgewood central office (RGWDNJRW).	
Nonrecurring Charge:	\$2,930.91	(N)

(x) Reissued material filed under Transmittal No. 1248 effective on August 2, 2013

(TR 1249)

Issued: July 25, 2013

Effective: August 9, 2013

Vice President, Federal Regulatory
1300 I Street, NW, Washington, D.C. 20005

SPECIAL CONSTRUCTION

10. Verizon Pennsylvania LLC Special Construction Cases (Cont'd)

10.1 Charges for the State of Pennsylvania (Company Code 5000) (Cont'd)

10.1.2 Charges to Provide Permanent Facilities (Cont'd)

Customer:	Verizon Business Network Services Inc. ID# 2013-647824	(S)(x)
Description:	Special Construction of facilities at customer's location at 2500 W. Plank Road, Allegheny, PA to Verizon's Altoona central office (ALNAPAAL).	
Nonrecurring Charge:	\$22,116.29	
Customer:	Qwest Communications Company, LLC d/b/a CenturyLink QCC ID# 2013-664192	
Description:	Special Construction of facilities at customer's location at 450 Centerpoint Blvd., Pittston Twp, PA to Verizon's Pittston central office (PTTNPAPI).	
Nonrecurring Charge:	\$44,322.01	
Customer:	Level 3 Communications LLC ID# 2013-664775	
Description:	Special Construction of facilities at customer's location at 111 Woodbine Lane, Mohoning, PA to Verizon's Danville central office (DAVLPAAL).	
Nonrecurring Charge:	\$11,046.83	(S)(x)
Customer:	Verizon Business Network Services Inc. ID# 2013-659554	(N)
Description:	Special Construction of facilities at customer's location at 20 E. Orange St., Lancaster City, PA, PA to Verizon's Lancaster central office (LNCSPALA).	
Nonrecurring Charge:	\$15,736.51	(N)

(x) Reissued material filed under Transmittal No. 1248 effective on August 2, 2013

(TR 1249)

Issued: July 25, 2013

Effective: August 9, 2013

Vice President, Federal Regulatory
1300 I Street, NW, Washington, D.C. 20005