

SPECIAL CONSTRUCTION
Check Sheet

The Title Page and Pages 1 through 30-3 inclusive of this tariff are effective as of the date shown.

<u>Page</u>	Number of Revisions Except as Indicated	<u>Page</u>	Number of Revisions Except as Indicated	<u>Page</u>	Number of Revisions Except as Indicated
Title Page 1	12th	2-6	1st	3-25.2	7th
Title Page 2	4th	2-7	1st	3-26	7th
		2-8	1st	3-26.1	3rd
1	420th*	2-9	1st	3-26.2	7th*
2	232nd	2-10	1st	3-26.3	3rd
2.1	6th	2-11	1st	3-26.4	2nd
3	191st*	2-12	3rd	3-26.5	2nd
3.1	194th	2-13	1st	3-26.6	4th
3.2	3rd*	2-14	1st	3-26.7	2nd
4	298th*	2-15	1st	3-26.8	4th
4.1	171st*	2-16	1st	3-26.9	5th
5	145th			3-26.10	6th
5.1	10th	3-1	2nd	3-26.11	6th
6	Original	3-2	3rd	3-26.12	5th
7	1st	3-3	2nd	3-26.13	4th
8	2nd	3-4	2nd	3-26.14	3rd
9	4th	3-4.1	4th	3-26.15	3rd
10	13th	3-4.2	5th	3-26.16	6th
10.1	2nd	3-4.3	2nd	3-26.17	5th
11	16th	3-5	1st	3-26.18	7th
11.1	10th	3-6	1st	3-26.19	3rd
12	2nd	3-7	1st	3-26.20	1st
13	3rd	3-8	1st	3-26.21	2nd
14	2nd	3-9	1st	3-27	3rd
15	3rd	3-10	1st	3-28	4th
16	2nd	3-11	1st	3-29	7th
17	9th	3-12	1st	3-29.1	6th
18	7th	3-13	1st	3-29.2	8th
19	Original	3-14	1st	3-29.3	7th
20	4th	3-15	1st	3-29.4	1st
		3-16	1st	3-29.5	1st
1-1	Original	3-17	1st	3-30	1st
		3-18	1st	3-31	2nd
2-1	2nd	3-19	1st	3-32	6th
2-2	1st	3-20	5th	3-33	8th*
2-3	2nd	3-21	8th	3-33.1	4th
2-3.1	Original	3-22	7th	3-33.2	4th
2-4	1st	3-23	5th	3-34	2nd
2-5	1st	3-24	5th	3-35	2nd
		3-25	7th	3-36	2nd
		3-25.1	9th	3-37	2nd
				3-38	4th

*Indicates new or revised page

(TR 1316)

Issued: July 16, 2015

Effective: July 31, 2015

Vice President, Federal Regulatory
1300 I Street, NW, Washington, D.C. 20005

SPECIAL CONSTRUCTION
Check Sheet

<u>Page</u>	<u>Number of Revisions Except as Indicated</u>	<u>Page</u>	<u>Number of Revisions Except as Indicated</u>	<u>Page</u>	<u>Number of Revisions Except as Indicated</u>
5-11	4th	6-8	1st	7-34	4th
5-12	6th	6-9	1st	7-35	3rd
5-13	5th	6-10	1st	7-36	1st
5-14	5th	6-11	1st	7-37	3rd
5-15	5th	6-12	1st	7-38	2nd
5-16	3rd	6-13	1st	7-39	2nd
5-17	6th	6-14	1st	7-40	2nd
5-18	3rd	6-15	1st	7-41	4th
5-19	3rd	6-16	1st	7-42	2nd
5-20	4th	6-17	5th	7-43	2nd
5-21	5th	6-18	4th	7-44	2nd
5-22	3rd	6-19	3rd	7-45	1st
5-23	1st	6-20	2nd	7-46	4th
5-24	5th	6-21	5th	7-47	2nd
5-25	5th	6-22	5th	7-48	2nd
5-26	5th	6-23	4th	7-49	7th
5-27	4th	6-24	1st	7-50	1st
5-28	7th			7-51	4th
5-29	5th	7-1	2nd	7-52	1st
5-30	5th	7-2	2nd	7-53	4th
5-31	2nd	7-3	2nd	7-54	6th
5-32	5th	7-4	2nd	7-55	3rd
5-33	6th	7-5	2nd	7-56	2nd
5-34	2nd	7-6	2nd	7-57	2nd
5-35	1st	7-7	2nd	7-58	4th
5-36	2nd	7-8	3rd	7-59	6th
5-37	3rd	7-9	2nd	7-60	4th
5-38	1st	7-10	2nd	7-61	3rd
5-39	1st	7-11	2nd	7-62	4th
5-40	Original	7-12	2nd	7-63	6th
5-41	1st	7-13	5th	7-64	3rd
5-42	Original	7-14	2nd	7-65	7th
5-43	1st	7-15	2nd	7-66	6th
5-44	1st	7-16	2nd	7-67	4th
5-45	3rd	7-17	2nd	7-68	5th
5-46	Original	7-18	2nd	7-69	4th
5-47	Original	7-19	2nd	7-70	5th
5-48	Original*	7-20	2nd	7-71	6th
5-49	Original*	7-21	2nd	7-72	4th
		7-22	2nd	7-73	4th
6-1	1st	7-23	2nd	7-74	5th
6-2	1st	7-24	2nd	7-75	4th
6-3	1st	7-25	3rd	7-76	2nd
6-4	1st	7-26	2nd	7-77	Original
6-5	1st	7-27	3rd	7-78	3rd
6-6	1st	7-28	2nd	7-79	3rd
6-7	1st	7-29	2nd	7-80	2nd
		7-30	2nd	7-81	1st
		7-31	4th	7-82	2nd
		7-32	2nd	8-1	2nd
		7-33	3rd	8-2	2nd
				8-3	2nd

*Indicates new or revised page

(TR 1316)

Issued: July 16, 2015

Effective: July 31, 2015

Vice President, Federal Regulatory
1300 I Street, NW, Washington, D.C. 20005

SPECIAL CONSTRUCTION
Check Sheet

<u>Page</u>	<u>Number of Revisions Except as Indicated</u>	<u>Page</u>	<u>Number of Revisions Except as Indicated</u>	<u>Page</u>	<u>Number of Revisions Except as Indicated</u>
10-50.1	4th	11-1	2nd		
10-50.2	3rd	11-2	3rd		
10-50.3	2nd	11-3	2nd		
10-50.4	3rd	11-4	4th		
10-50.5	5th	11-5	6th		
10-50.6	4th	11-6	6th		
10-50.7	6th	11-7	6th		
10-50.8	4th	11-8	5th		
10-50.9	3rd	11-9	4th		
10-50.10	3rd	11-10	3rd*		
10-50.11	5th				
10-50.12	2nd				
10-50.13	6th				
10-50.14	5th				
10-50.15	6th				
10-50.16	3rd				
10-50.17	6th				
10-50.18	5th				
10-50.19	6th				
10-51	11th				
10-51.1	7th				
10-52	9th				
10-53	9th				
10-54	7 th				
10-55	10th				
10-56	8th				
10-57	9th				
10-58	9th				
10-59	1st				
10-60	1st				
10-61	Original				
10-62	Original				
10-63	2nd				
10-64	Original				
10-65	4th				
10-66	2nd				
10-67	2nd				
10-68	Original*				

*Indicates new or revised page

(TR 1316)

Issued: July 16, 2015

Effective: July 31, 2015

Vice President, Federal Regulatory
1300 I Street, NW, Washington, D.C. 20005

SPECIAL CONSTRUCTION
Check Sheet

<u>Page</u>	<u>Number of Revisions Except as Indicated</u>	<u>Page</u>	<u>Number of Revisions Except as Indicated</u>	<u>Page</u>	<u>Number of Revisions Except as Indicated</u>
12-1	6th	12-34	4th	14-4.4	4th
12-2	3rd	12-35	2nd	14-4.5	1st
12-2.1	2nd	12-36	1st	14-4.6	1st
12-2.2	3rd	12-37	2nd	14-4.7	1st
12-2.3	6th	12-38	1st	14-4.8	3rd
12-2.4	4th	12-39	3rd	14-4.9	5th
12-2.5	4th	12-40	1st	14-4.10	2nd
12-2.6	Original	12-41	2nd	14-4.11	4th
12-3	5th	12-42	2nd	14-4.12	6th
12-4	3rd	12-43	1st	14-4.13	4th
12-4.1	3rd	12-44	4th	14-4.14	6th
12-5	7th	12-45	1st	14-4.15	5th
12-6	6th	12-46	4th	14-4.16	5th
12-7	7th	12-47	2nd	14-4.17	1st
12-8	3rd	12-48	3rd	14-5	4th
12-9	5th	12-49	1st	14-6	4th
12-10	2nd	12-50	3rd	14-7	7th
12-11	3rd	12-51	3rd	14-8	5th
12-12	2nd	12-52	3rd	14-9	3rd
12-13	2nd	12-53	3rd		
12-14	1st	12-54	5th	15-1	1st
12-15	2nd	12-55	2nd	15-2	1st
12-16	3rd	12-56	3rd	15-3	1st
12-17	2nd	12-57	4th	15-3.1	3rd
12-18	2nd	12-58	4th	15-3.2	5th
12-19	3rd	12-59	4th	15-3.3	4th
12-20	2nd	12-60	3rd*	15-3.4	7th
12-21	2nd	13-1	2nd	15-3.5	8th
12-22	1st			15-3.6	8th
12-23	2nd	14-1	5th	15-3.7	3rd
12-24	2nd	14-1.1	1st	15-3.8	9th
12-25	Original	14-2	7th	15-3.9	4th
12-26	2nd	14-2.1	4th	15-3.10	5th
12-27	1st	14-3	5th	15-3.11	2nd
12-28	Original	14-3.1	3rd	15-3.12	2nd
12-29	1st	14-3.2	4th	15-3.13	2nd
12-30	Original	14-3.3	4th	15-3.14	2nd
12-31	1st	14-3.4	4th	15-3.15	3rd
12-32	2nd	14-3.5	3rd	15-3.16	2nd
12-33	2nd	14-3.6	3rd	15-4	2nd
		14-3.7	4th	15-5	2nd
		14-3.8	3rd	15-6	4th
		14-3.9	5th	15-6.1	6th
		14-3.10	3rd	15-6.2	4th
		14-3.11	2nd	15-6.3	3rd
		14-3.12	6th	15-7	8th
		14-3.13	4th	15-7.1	1st
		14-3.14	4th	15-7.2	5th
		14-3.15	6th	15-7.3	4th
		14-4	5th	15-7.4	7th
		14-4.1	6th	15-7.5	2nd
		14-4.2	2nd	15-8	4th
		14-4.3	3rd	15-9	6th
				15-9.1	3rd
				15-10	3rd

*Indicates new or revised page

(TR 1316)

Issued: July 16, 2015

Effective: July 31, 2015

Vice President, Federal Regulatory
1300 I Street, NW, Washington, D.C. 20005

SPECIAL CONSTRUCTION
Check Sheet

<u>Page</u>	<u>Number of Revisions Except as Indicate</u>	<u>Page</u>	<u>Number of Revisions Except as Indicated</u>	<u>Page</u>	<u>Number of Revisions Except as Indicated</u>
16-1	6th	16-51	2nd	17-1	15th
16-2	4th	16-52	3rd	17-1.1	10th
16-3	3rd	16-53	2nd	17-1.2	4th
16-4	4th	16-54	1st	17-2	2nd
16-5	4th	16-55	2nd	17-2.1	Original
16-6	4th	16-56	1st	17-3	2nd
16-7	4th	16-57	1st	17-4	5th
16-8	4th	16-58	3rd	17-5	4th
16-9	3rd	16-59	2nd	17-6	3rd
16-10	3rd	16-60	Original	17-7	2nd
16-11	3rd	16-61	2nd	17-8	3rd
16-12	3rd	16-62	Original*	17-9	4th
16-13	4th			17-10	2nd
16-14	4th			17-11	2nd
16-15	2nd			17-12	5th
16-16	2nd			17-13	4th
16-17	4th			17-14	4th
16-18	4th			17-15	6th
16-19	4th			17-16	3rd
16-20	5th			17-17	8th
16-21	2nd			17-18	6th
16-22	5th			17-19	4th
16-23	1st			17-20	3rd
16-24	4th			17-21	5th
16-25	4th			17-22	7th
16-26	3rd			17-23	6th
16-27	3rd			17-24	5th
16-28	4th			17-25	5th
16-29	2nd			17-26	3rd
16-30	1st			17-27	2nd
16-31	4th			17-28	3rd
16-32	5th			17-29	2nd
16-33	5th			17-30	4th
16-34	2nd			17-31	3rd
16-35	4th			17-32	4th
16-36	2nd			17-33	Original
16-37	2nd			17-34	2nd
16-38	2nd			17-35	2nd
16-39	3rd			17-36	4th
16-40	2nd			17-37	1st
16-41	3rd			17-38	3rd
16-42	3rd			17-39	2nd
16-43	3rd			17-40	2nd
16-44	2nd			17-41	1st
16-45	2nd			17-42	3rd
16-46	3rd			17-43	2nd
16-47	1st			17-44	2nd
16-48	3rd			17-45	3rd
16-49	4th			17-46	1 st
16-50	1st			17-47	Original*

*Indicates new or revised page

(TR 1316)

Issued: July 16, 2015

Effective: July 31, 2015

Vice President, Federal Regulatory
1300 I Street, NW, Washington, D.C. 20005

SPECIAL CONSTRUCTION

3. Verizon New England Inc. Special Construction Cases (Cont'd)3.2 Charges for the State of Massachusetts (Company Code 5112) (Cont'd)3.2.2 Charges to Provide Permanent Facilities (Cont'd)

Customer: Verizon Business Network Services, Inc.
ID# 2014-752372

Description: Special Construction of facilities at customer
location at 1 Phelps St., Easthampton, MA to Verizon's
Easthampton, MA central office (EHMPMARA).

Nonrecurring Charge: \$2,558.33

Customer: AT&T Corp.
ID# 2014-737958

Description: Special Construction of facilities at customer
location at 2221 Washington, Suite 1, Newton, MA to
Verizon's Newton, MA central office (NWTNMAWA).

Nonrecurring Charge: \$12,016.99

Customer: Verizon Business Network Services, Inc.
ID# 2014-745069

Description: Special Construction of facilities at customer
location at 675 American Legion Highway, Roxbury MA to
Verizon's West Roxbury, MA central office (WRXBMAE).

Nonrecurring Charge: \$4,963.47

Customer: Verizon Business Network Services, Inc.
ID# 2015-808136

Description: Special Construction of facilities at customer
location at 25 Oakdale St., Westfield, MA to Verizon's
Westfield, MA central office (WSFDMAWA).

Nonrecurring Charge: \$54,295.34

Customer: Verizon Business Network Services, Inc.
ID# 2015-808154

Description: Special Construction of facilities at customer
location at 1 W. Chestnut Rd., Longmeadow to Verizon's
Longmeadow, MA central office (LGMDMALO).

Nonrecurring Charge: \$45,057.44

(N)

(N)

(TR 1316)

Issued: July 16, 2015

Effective: July 31, 2015

Vice President, Federal Regulatory
1300 I Street, NW, Washington, DC 20005

SPECIAL CONSTRUCTION

3. Verizon New England Inc. Special Construction Cases (Cont'd)3.4 Charges for the State of Rhode Island (Company Code 5114) (Cont'd)3.2.2 Charges to Provide Permanent Facilities (Cont'd)

Customer: Verizon Business Network Services, Inc.
ID# 2015-795712

Description: Special Construction of facilities at customer
location at 1 Narragansett, Cranston, RI to Verizon's
Broad Street central office (PRVDRI BR).

Nonrecurring Charge: \$13,625.61

Customer: PAETEC Communications Inc., US LEC Corp., and
McLeodUSA Telecommunications Services, Inc.
ID# 2014-789569

Description: Special Construction of facilities at customer
location at 304 Progress Way, Tiverton, RI to
Verizon's Tiverton central office (TVTNRIHA).

Nonrecurring Charge: \$3,125.60

Customer: Verizon Business Network Services, Inc.
ID# 2015-808753

Description: Special Construction of facilities at customer
location at 970 Point Judith Rd., Narragansett, RI to
Verizon's Narragansett central office (NRGNRIMA).

Nonrecurring Charge: \$8,344.64

Customer: Verizon Business Network Services, Inc.
ID# 2015-812240

Description: Special Construction of facilities at customer
location at 42 Albion Rd., Smithfield, RI to Verizon's
Ashton central office (ASTNR IAN).

Nonrecurring Charge: \$13,051.55

(N)

(N)

(TR 1316)

Issued: July 16, 2015

Effective: July 31, 2015

Vice President, Federal Regulatory
1300 I Street, NW, Washington, D.C. 20005

SPECIAL CONSTRUCTION

5. Verizon New Jersey Inc. Special Construction Cases (Cont'd)5.1 Charges for the State of New Jersey (Company Code 5120) (Cont'd)5.1.2 Charges to Provide Permanent Facilities (Cont'd)

Customer:	AT&T Corp. ID# 2015-813919	(N)
Description:	Special Construction of facilities at customer location at 1255 Raritan Rd., Flr 1., Clrk, NJ to Verizon's Rahway (90 W. Milton Ave) central office (RHWYNJRA).	
Nonrecurring Charge:	\$5,599.43	
Customer:	AT&T Corp. ID# 2015-815385	
Description:	Special Construction of facilities at customer location at 1255 Raritan Rd., Flr 1., Clrk, NJ to Verizon's Rahway (90 W. Milton Ave) central office (RHWYNJRA).	
Nonrecurring Charge:	\$7,708.77	
Customer:	PAETEC Communications Inc., US LEC Corp., and McLeodUSA Telecommunications Services, Inc. ID# 2015-815727	
Description:	Special Construction of facilities at customer location at 200 Jackson St., Camden, NJ to Verizon's Camden central office (CMDNNJCE).	
Nonrecurring Charge:	\$9,418.44	(N)

(TR 1316)

Issued: July 16, 2015

Effective: July 31, 2015

Vice President, Federal Regulatory
1300 I Street, NW, Washington, D.C. 20005

SPECIAL CONSTRUCTION

5. Verizon New Jersey Inc. Special Construction Cases (Cont'd)5.1 Charges for the State of New Jersey (Company Code 5120) (Cont'd)5.1.2 Charges to Provide Permanent Facilities (Cont'd)

Customer:	Verizon Business Network Services, Inc. ID# 2015-809172	(N)
Description:	Special Construction of facilities at customer location at 2 N. Black Horse Pke, Mount Ephraim, NJ to Verizon's Gloucester City central office (GLCYNJGL).	
Nonrecurring Charge:	\$5,981.44	
Customer:	Verizon Business Network Services, Inc. ID# 2015-805505	
Description:	Special Construction of facilities at customer location at 399 US Hwy No. 46, Bldg Harmon, Rockaway Borough, NJ to Verizon's Rockaway central office (DNVLNJRK).	
Nonrecurring Charge:	\$3,766.58	
Customer:	Verizon Business Network Services, Inc. ID# 2015-805676	
Description:	Special Construction of facilities at customer location at 2 Disposal Road, Kearny, NJ to Verizon's Kearny central office (KRNYNJKN).	
Nonrecurring Charge:	\$9,505.69	
Customer:	CenturyLink Communications, LLC ID# 2015-812496	
Description:	Special Construction of facilities at customer location at 1 Pearl Ct., Fl 1, Alndal, NJ to Verizon's Ramsey (36 N. Franklin Tpke) central office (RMSYNJRM).	
Nonrecurring Charge:	\$7,260.28	
Customer:	CenturyLink Communications, LLC ID# 2015-812882	
Description:	Special Construction of facilities at customer location at 22-22 Maple Ave., Frln, NJ to Verizon's Fairlawn (27-02 Fair Lawn Ave) central office (FRLNNJFL).	
Nonrecurring Charge:	\$6,209.35	(N)

(TR 1316)

Issued: July 16, 2015

Effective: July 31, 2015

Vice President, Federal Regulatory
1300 I Street, NW, Washington, D.C. 20005

SPECIAL CONSTRUCTION

10. Verizon Pennsylvania LLC Special Construction Cases (Cont'd)

10.1 Charges for the State of Pennsylvania (Company Code 5000) (Cont'd)

10.1.2 Charges to Provide Permanent Facilities (Cont'd)

Customer:	EarthLink Business, LLC	(N)
	ID# 2015-802907	
Description:	Special Construction of facilities at customer location at 320 Walmart Dr., Flr 1., South Union, PA to Verizon's Uniontown central office (UNTNPAAUN).	
Nonrecurring Charge:	\$3,005.45	(N)

(TR 1316)

Issued: July 16, 2015

Effective: July 31, 2015

Vice President, Federal Regulatory
1300 I Street, NW, Washington, D.C. 20005

SPECIAL CONSTRUCTION

11. Verizon Delaware LLC Special Construction Cases (Cont'd)11.1 Charges for the State of Delaware (Company Code 5010) (Cont'd)11.1.2 Charges to Provide Permanent Facilities (Cont'd)

Customer: AT&T Corp.
ID# 2014-700633

Description: Special Construction of facilities at customer's location at 366 E. Chestnut Hill Rd., Newark, DE to Verizon's Newark, DE central office (NWRKDENB).

Nonrecurring Charge: \$7,645.94

Customer: Sprint Communications Company, LP
ID# 2014-717810

Description: Special Construction of facilities at customer's location at 26029 Bethel Concord Road, Seaford, DE to Verizon's Seaford, DE central office (SEFRDESF).

Nonrecurring Charge: \$943.46

Customer: PAETEC Communications Inc., US LEC Corp.,
McLeodUSA Telecommunications Services, Inc.
ID# 2014-719059

Description: Special Construction of facilities at customer's location at 314 Tappahana Bridge Road, Hartly, DE to Verizon's Hartly, DE central office (HRTLDEHL).

Nonrecurring Charge: \$2,427.16

Customer: PAETEC Communications Inc., US LEC Corp.,
McLeodUSA Telecommunications Services, Inc.
ID# 2014-736827

Description: Special Construction of facilities at customer's location at 9387 Memory Road, Greenwood, DE to Verizon's Harrington, DE central office (HRTNDEHA).

Nonrecurring Charge: \$3,894.98

Customer: PAETEC Communications Inc., US LEC Corp.,
McLeodUSA Telecommunications Services, Inc.
ID# 2015-802157

Description: Special Construction of facilities at customer's location at 4957 Briarhook Rd., Seaford, DE to Verizon's Seaford, DE central office (SEFRDESF).

Nonrecurring Charge: \$977.31

(N)

(N)

(TR 1316)

Issued: July 16, 2015

Effective: July 31, 2015

Vice President, Federal Regulatory
1300 I Street, NW, Washington, D.C. 20005

SPECIAL CONSTRUCTION

12. Verizon California, Inc. Special Construction Cases12.3 Charges for the State of California (Company Code 2319) (Cont'd)12.3.1 Charges to Provide Permanent Facilities (Cont'd)

Customer: Verizon Business Network Services, Inc.
ID# 2014-739840

Description: Special Construction of facilities at customer's
location at 16110 Cosmos St., Moreno Valley, CA to
Verizon's Sunnymead central office (SNYMCAXF).

Nonrecurring Charge: \$52,712.08

Customer: Rare Collectibles TV, LLC
ID# 2014-778182

Description: Special Construction of facilities at customer's
location at 3904 Del Amo Blvd, Torrance, CA.

Nonrecurring Charge: \$0
MRC: \$1,543.07 for 12 months
MTL: \$18,516.84 Reduces 1/12 for each
month in service.

Customer: PAETEC Communications Inc., US LEC Corp., and
McLeodUSA Telecommunications Services, Inc.
ID# 2015-808596

Description: Special Construction of facilities at customer's
location at 27227 Nicolas Rd., Temecula, CA to
Verizon's Rancho California central office
(RNCACAXF).

Nonrecurring Charge: \$808.36

Customer: AT&T Corp.
ID# 2015-808602

Description: Special Construction of facilities at customer's
location at 27461 San Bernardino Ave., Flr. 1,
Redlands, CA to Verizon's Redlands (9 S. 4th St)
central office (RDLDCAXF).

Nonrecurring Charge: \$1,537.25

(N)

(N)

(TR 1316)

Issued: July 16, 2015

Effective: July 31, 2015

Vice President, Federal Regulatory
1300 I Street, NW, Washington, D.C. 20005

SPECIAL CONSTRUCTION

16. Verizon Florida LLC Special Construction Cases (Cont'd)16.1 Charges for the State of Florida (Company Code 0328) (Cont'd)16.1.1 Charges to Provide Permanent Facilities (Cont'd)

Customer:	PAETEC Communications Inc., US LEC Corp., and McLeodUSA Telecommunications Services, Inc. ID# 2015-812628	(N)
Description:	Special Construction of facilities at customer's location at 5720 Ranch Lake Blvd., Bradenton, FL to Verizon's Bradenton Bay central office (BRBAFLXA).	
Nonrecurring Charge:	\$1,634.56	(N)

(TR 1316)

Issued: July 16, 2015

Effective: July 31, 2015

Vice President, Federal Regulatory
1300 I Street, NW, Washington, D.C. 20005

SPECIAL CONSTRUCTION

17. Verizon Southwest Inc. Special Construction Cases (Cont'd)17.2 Charges for the State of Texas (Company Code 4344) (Cont'd)17.2.1 Charges to Provide Permanent Facilities (Cont'd)

Customer:	Verizon Business Network Services, Inc. ID# 2015-797350	(N)
Description:	Special Construction of facilities at customer's location at 1100 Ursuline Ave., Bryan, TX to Verizon's Bryan Main central office (BRYNTHXA).	
Nonrecurring Charge:	\$31,536.05	(N)

(TR 1316)

Issued: July 16, 2015

Effective: July 31, 2015

Vice President, Federal Regulatory
1300 I Street, NW, Washington, D.C. 20005