

**SPECIAL CONSTRUCTION
CHECK SHEET**

Title Page and Pages 0-1 to 19-14 inclusive of this Tariff are effective as of May 1, 2013.

PAGE	NUMBER OF REVISION EXCEPT AS INDICATED	PAGE	NUMBER OF REVISION EXCEPT AS INDICATED	PAGE	NUMBER OF REVISION EXCEPT AS INDICATED
Title	1st	2-12	1st	5-16	1st
0-1	19th *	2-13	1st	5-17	1st
0-1.1	6th *	2-14	1st	5-18	1st
0-1.2	17th *	3-1	1st	5-19	1st
0-1.3	13th *	3-2	1st	5-20	1st
0-1.4	15th *	3-3	1st	5-21	1st
0-1.5	15th *	3-4	1st	6-1	1st
0-1.6	17th *	3-5	1st	6-2	1st
0-1.7	18th *	3-6	1st	6-3	1st
0-1.8	13th *	3-7	1st	6-4	1st
0-2	1st	3-8	1st	6-5	1st
0-3	1st	3-9	1st	6-6	1st
0-4	1st	3-10	1st	6-7	1st
0-5	1st	4-1	1st	6-8	1st
0-6	1st	5-1	1st	6-9	1st
0-7	1st	5-2	1st	6-10	1st
0-8	1st	5-3	1st	6-11	1st
1-1	1st	5-4	1st	6-12	1st
2-1	1st	5-5	1st	6-13	1st
2-2	1st	5-6	1st	6-14	1st
2-3	1st	5-7	1st	6-15	1st
2-4	1st	5-8	1st	6-16	1st
2-5	1st	5-9	1st	6-17	1st
2-6	1st	5-10	1st	6-18	1st
2-7	1st	5-11	1st	6-19	1st
2-8	1st	5-12	1st	6-20	1st
2-9	1st	5-13	1st	6-21	1st
2-10	1st	5-14	1st	6-22	1st
2-11	1st	5-15	1st	6-23	1st

* New or Revised Page.

ISSUE DATE:
April 29, 2016

Issued Under Transmittal No. 81
Vice President-Regulatory Operations
100 CenturyLink Drive
Monroe, Louisiana 71203

EFFECTIVE DATE:
May 14, 2016

SPECIAL CONSTRUCTION
CHECK SHEET

PAGE	NUMBER OF REVISION EXCEPT AS INDICATED	PAGE	NUMBER OF REVISION EXCEPT AS INDICATED	PAGE	NUMBER OF REVISION EXCEPT AS INDICATED
6-24	1st	6-58	1st	7-16	1st
6-25	1st	6-59	1st	7-17	1st
6-26	1st	6-60	1st	7-18	1st
6-27	1st	6-61	1st	7-19	1st
6-28	1st	6-62	1st	7-20	1st
6-29	1st	6-63	1st	7-21	1st
6-30	1st	6-64	1st	7-22	1st
6-31	1st	6-65	1st	7-23	1st
6-32	1st	6-66	1st	7-24	1st
6-33	1st	6-67	1st	7-25	1st
6-34	1st	6-68	1st	7-26	1st
6-35	1st	6-69	1st	7-27	1st
6-36	1st	6-70	1st	7-28	1st
6-37	1st	6-71	1st	7-29	1st
6-38	1st	6-72	1st	7-30	1st
6-39	1st	6-73	2nd	7-31	1st
6-40	1st	6-74	2nd	7-32	1st
6-41	1st	6-75	2nd *	7-33	1st
6-42	1st	6-76	Original *	7-34	1st
6-43	1st	7-1	1st	7-35	1st
6-44	1st	7-2	1st	7-36	1st
6-45	1st	7-3	1st	7-37	1st
6-46	1st	7-4	1st	7-38	1st
6-47	1st	7-5	1st	7-39	1st
6-48	1st	7-6	1st	7-40	1st
6-49	1st	7-7	1st	7-41	1st
6-50	1st	7-8	1st	7-42	1st
6-51	1st	7-9	1st	7-43	1st
6-52	1st	7-10	1st	7-44	1st
6-53	1st	7-11	1st	7-45	1st
6-54	1st	7-12	1st	7-46	1st
6-55	1st	7-13	1st	7-47	1st
6-56	1st	7-14	1st	7-48	1st
6-57	1st	7-15	1st	7-49	1st

* New or Revised Page.

SPECIAL CONSTRUCTION
CHECK SHEET

PAGE	NUMBER OF REVISION EXCEPT AS INDICATED	PAGE	NUMBER OF REVISION EXCEPT AS INDICATED	PAGE	NUMBER OF REVISION EXCEPT AS INDICATED
7-50	1st	7-84	1st	9-1	1st
7-51	1st	7-85	Original	9-2	1st
7-52	1st	7-86	1st	9-3	1st
7-53	1st	7-87	1st	9-4	1st
7-54	1st	7-88	Original	9-5	1st
7-55	1st	8-1	1st	9-6	1st
7-56	1st	8-2	1st	9-7	1st
7-57	1st	8-3	1st	9-8	1st
7-58	1st	8-4	1st	9-9	1st
7-59	1st	8-5	1st	9-10	1st
7-60	1st	8-6	1st	9-11	1st
7-61	1st	8-7	1st	9-12	1st
7-62	1st	8-8	1st	9-13	1st
7-63	1st	8-9	1st	9-14	1st
7-64	1st	8-10	1st	9-15	1st
7-65	1st	8-11	1st	9-16	1st
7-66	1st	8-12	1st	9-17	1st
7-67	1st	8-13	1st	9-18	1st
7-68	1st	8-14	1st	9-19	1st
7-69	1st	8-15	1st	9-20	1st
7-70	1st	8-16	1st	9-21	1st
7-71	1st	8-17	1st	9-22	1st
7-72	1st	8-18	1st	9-23	1st
7-73	1st	8-19	1st	9-24	1st
7-74	1st	8-20	1st	9-25	1st
7-75	1st	8-21	1st	9-26	1st
7-76	1st	8-22	1st	9-27	1st
7-77	2nd	8-23	2nd	9-28	1st
7-78	2nd	8-24	3rd	9-29	1st
7-79	2nd	8-25	3rd	9-30	1st
7-80	1st	8-26	1st	9-31	1st
7-81	2nd	8-27	1st	9-32	1st
7-82	3rd	8-28	Original	9-33	1st
7-83	2nd	8-29	Original	9-34	1st

* New or Revised Page.

SPECIAL CONSTRUCTION
CHECK SHEET

PAGE	NUMBER OF REVISION EXCEPT AS INDICATED	PAGE	NUMBER OF REVISION EXCEPT AS INDICATED	PAGE	NUMBER OF REVISION EXCEPT AS INDICATED
9-35	1st	9-69	1st	9-103	1st
9-36	1st	9-70	1st	9-104	1st
9-37	1st	9-71	1st	9-105	1st
9-38	1st	9-72	1st	9-106	1st
9-39	1st	9-73	1st	9-107	1st
9-40	1st	9-74	1st	9-108	1st
9-41	1st	9-75	1st	9-109	1st
9-42	1st	9-76	1st	9-110	1st
9-43	1st	9-77	1st	9-111	1st
9-44	1st	9-78	1st	9-112	1st
9-45	1st	9-79	1st	9-113	1st
9-46	1st	9-80	1st	9-114	1st
9-47	1st	9-81	1st	9-115	1st
9-48	1st	9-82	1st	9-116	1st
9-49	1st	9-83	1st	9-117	1st
9-50	1st	9-84	1st	9-118	1st
9-51	1st	9-85	1st	9-119	1st
9-52	1st	9-86	1st	9-120	1st
9-53	1st	9-87	1st	9-121	1st
9-54	1st	9-88	1st	9-122	1st
9-55	1st	9-89	1st	9-123	1st
9-56	1st	9-90	1st	9-124	1st
9-57	1st	9-91	1st	9-125	1st
9-58	1st	9-92	1st	9-126	1st
9-59	1st	9-93	1st	9-127	1st
9-60	1st	9-94	1st	9-128	1st
9-61	1st	9-95	1st	9-129	1st
9-62	1st	9-96	1st	9-130	1st
9-63	1st	9-97	1st	9-131	1st
9-64	1st	9-98	1st	9-132	1st
9-65	1st	9-99	1st	9-133	1st
9-66	1st	9-100	1st	9-134	1st
9-67	1st	9-101	1st	9-135	1st
9-68	1st	9-102	1st	9-136	1st

* New or Revised Page.

SPECIAL CONSTRUCTION
CHECK SHEET

PAGE	NUMBER OF REVISION EXCEPT AS INDICATED	PAGE	NUMBER OF REVISION EXCEPT AS INDICATED	PAGE	NUMBER OF REVISION EXCEPT AS INDICATED
9-137	1st	10-7	1st	10-41	1st
9-138	1st	10-8	1st	10-42	1st
9-139	1st	10-9	1st	10-43	1st
9-140	1st	10-10	1st	10-44	1st
9-141	1st	10-11	1st	10-45	1st
9-142	1st	10-12	1st	10-46	1st
9-143	1st	10-13	1st	10-47	1st
9-144	1st	10-14	1st	10-48	1st
9-145	1st	10-15	1st	10-49	1st
9-146	1st	10-16	1st	10-50	1st
9-147	1st	10-17	1st	10-51	1st
9-148	1st	10-18	1st	10-52	1st
9-149	1st	10-19	1st	10-53	1st
9-150	1st	10-20	1st	10-54	1st
9-151	1st	10-21	1st	10-55	1st
9-152	1st	10-22	1st	10-56	1st
9-153	1st	10-23	1st	10-57	1st
9-154	1st	10-24	1st	10-58	1st
9-155	2nd	10-25	1st	10-59	1st
9-156	1st	10-26	1st	10-60	1st
9-157	2nd	10-27	1st	10-61	1st
9-158	1st	10-28	1st	10-62	1st
9-159	1st	10-29	1st	10-63	1st
9-160	3rd	10-30	1st	10-64	1st
9-161	1st	10-31	1st	10-65	1st
9-162	2nd	10-32	1st	10-66	1st
9-163	1st	10-33	1st	10-67	1st
9-164	1st *	10-34	1st	10-68	1st
10-1	1st	10-35	1st	10-69	1st
10-2	1st	10-36	1st	10-70	1st
10-3	1st	10-37	1st	10-71	1st
10-4	1st	10-38	1st	10-72	1st
10-5	1st	10-39	1st	10-73	1st
10-6	1st	10-40	1st	10-74	1st

* New or Revised Page.

SPECIAL CONSTRUCTION
CHECK SHEET

PAGE	NUMBER OF REVISION EXCEPT AS INDICATED	PAGE	NUMBER OF REVISION EXCEPT AS INDICATED	PAGE	NUMBER OF REVISION EXCEPT AS INDICATED
10-75	1st	10-109	1st	10-143	1st
10-76	1st	10-110	1st	10-144	1st
10-77	1st	10-111	1st	10-145	1st
10-78	1st	10-112	1st	10-146	1st
10-79	1st	10-113	1st	10-147	1st
10-80	1st	10-114	1st	10-148	1st
10-81	1st	10-115	1st	10-149	1st
10-82	1st	10-116	1st	10-150	1st
10-83	1st	10-117	1st	10-151	1st
10-84	1st	10-118	1st	10-152	1st
10-85	1st	10-119	1st	10-153	1st
10-86	1st	10-120	1st	10-154	1st
10-87	1st	10-121	1st	10-155	1st
10-88	1st	10-122	1st	10-156	1st
10-89	1st	10-123	1st	10-157	1st
10-90	1st	10-124	1st	10-158	1st
10-91	1st	10-125	1st	10-159	1st
10-92	1st	10-126	1st	10-160	1st
10-93	1st	10-127	1st	10-161	1st
10-94	1st	10-128	1st	10-162	1st
10-95	1st	10-129	1st	10-163	1st
10-96	1st	10-130	1st	10-164	1st
10-97	1st	10-131	1st	10-165	1st
10-98	1st	10-132	1st	10-166	1st
10-99	1st	10-133	1st	10-167	1st
10-100	1st	10-134	1st	10-168	1st
10-101	1st	10-135	1st	10-169	1st
10-102	1st	10-136	1st	10-170	1st
10-103	1st	10-137	1st	10-171	1st
10-104	1st	10-138	1st	10-172	1st
10-105	1st	10-139	1st	10-173	1st
10-106	1st	10-140	1st	10-174	1st
10-107	1st	10-141	1st	10-175	1st
10-108	1st	10-142	1st	10-176	1st

* New or Revised Page.

SPECIAL CONSTRUCTION
CHECK SHEET

PAGE	NUMBER OF REVISION EXCEPT AS INDICATED	PAGE	NUMBER OF REVISION EXCEPT AS INDICATED	PAGE	NUMBER OF REVISION EXCEPT AS INDICATED
10-177	1st	11-1	1st	12-14	1st
10-178	1st	11-2	1st	12-15	1st
10-179	1st	11-3	1st	12-16	1st
10-180	1st	11-4	1st	12-17	1st
10-181	1st	11-5	1st	12-18	1st
10-182	1st	11-6	1st	12-19	1st
10-183	1st	11-7	1st	12-20	1st
10-184	1st	11-8	1st	12-21	1st
10-185	1st	11-9	1st	12-22	1st
10-186	1st	11-10	1st	12-23	1st
10-187	1st	11-11	1st	12-24	1st
10-188	1st	11-12	1st	12-25	1st
10-189	1st	11-13	1st	12-26	1st
10-190	1st	11-14	1st	12-27	1st
10-191	1st	11-15	1st	12-28	1st
10-192	1st	11-16	2nd	12-29	1st
10-193	1st	11-17	2nd	12-30	1st
10-194	1st	11-18	1st	12-31	1st
10-195	1st	11-19	3rd	12-32	1st
10-196	1st	11-20	Original	12-33	1st
10-197	1st	11-21	Original	12-34	1st
10-198	2nd	12-1	1st	12-35	1st
10-199	1st	12-2	1st	12-36	1st
10-200	2nd	12-3	1st	12-37	1st
10-201	1st	12-4	1st	12-38	1st
10-202	2nd	12-5	1st	12-39	1st
10-203	1st	12-6	1st	12-40	1st
10-204	2nd	12-7	1st	12-41	1st
10-205	2nd	12-8	1st	12-42	1st
10-206	2nd	12-9	1st	12-43	1st
10-207	1st	12-10	1st	12-44	1st
10-208	2nd	12-11	1st	12-45	1st
10-209	Original	12-12	1st	12-46	1st
10-210	Original	12-13	1st	12-47	1st

* New or Revised Page.

SPECIAL CONSTRUCTION
CHECK SHEET

PAGE	NUMBER OF REVISION EXCEPT AS INDICATED	PAGE	NUMBER OF REVISION EXCEPT AS INDICATED	PAGE	NUMBER OF REVISION EXCEPT AS INDICATED
12-48	1st	13-22	2nd	15-10	1st
12-49	1st	13-23	Original *	15-11	1st
12-50	1st	14-1	1st	15-12	1st
12-51	1st	14-2	1st	15-13	1st
12-52	1st	14-3	1st	15-14	1st
12-53	1st	14-4	1st	15-15	2nd
12-54	2nd	14-5	1st	15-16	3rd
12-55	1st	14-6	1st	15-17	1st
12-56	2nd	14-7	1st	16-1	1st
12-57	1st	14-8	1st	16-2	1st
12-58	1st	14-9	1st	16-3	1st
12-59	2nd	14-10	1st	16-4	1st
12-60	Original *	14-11	1st	16-5	1st
13-1	1st	14-12	1st	16-6	1st
13-2	1st	14-13	1st	16-7	1st
13-3	1st	14-14	1st	16-8	1st
13-4	1st	14-15	1st	16-9	1st
13-5	1st	14-16	1st	16-10	1st
13-6	1st	14-17	1st	16-11	1st
13-7	1st	14-18	1st	16-12	1st
13-8	1st	14-19	1st	16-13	1st
13-9	1st	14-20	3rd	16-14	1st
13-10	1st	14-21	2nd	16-15	1st
13-11	1st	14-22	3rd	16-16	2nd
13-12	1st	14-23	2nd *	16-17	3rd
13-13	1st	15-1	1st	16-18	Original
13-14	1st	15-2	1st	17-1	1st
13-15	1st	15-3	1st	17-2	1st
13-16	1st	15-4	1st	17-3	1st
13-17	1st	15-5	1st	17-4	1st
13-18	1st	15-6	1st	17-5	1st
13-19	1st	15-7	1st	17-6	1st
13-20	1st	15-8	1st	17-7	1st
13-21	2nd	15-9	1st	17-8	1st

* New or Revised Page.

ISSUE DATE:
April 29, 2016

FCC2016-006

Issued Under Transmittal No. 81
Vice President-Regulatory Operations
100 CenturyLink Drive
Monroe, Louisiana 71203EFFECTIVE DATE:
May 14, 2016

SPECIAL CONSTRUCTION
CHECK SHEET

PAGE	NUMBER OF REVISION EXCEPT AS INDICATED	PAGE	NUMBER OF REVISION EXCEPT AS INDICATED	PAGE	NUMBER OF REVISION EXCEPT AS INDICATED
17-9	1st	18-9	1st	18-30	1st
17-10	1st	18-10	1st	18-31	1st
17-11	1st	18-11	1st	18-32	1st
17-12	1st	18-12	1st	18-33	2nd
17-13	1st	18-13	1st	18-34	3rd
17-14	1st	18-14	1st	18-35	3rd
17-15	1st	18-15	1st	18-36	Original
17-16	1st	18-16	1st	19-1	1st
17-17	1st	18-17	1st	19-2	1st
17-18	1st	18-18	1st	19-3	1st
17-19	1st	18-19	1st	19-4	1st
17-20	2nd	18-20	1st	19-5	1st
17-21	Original	18-21	1st	19-6	1st
18-1	1st	18-22	1st	19-7	1st
18-2	1st	18-23	1st	19-8	1st
18-3	1st	18-24	1st	19-9	1st
18-4	1st	18-25	1st	19-10	1st
18-5	1st	18-26	1st	19-11	1st
18-6	1st	18-27	1st	19-12	1st
18-7	1st	18-28	1st	19-13	3rd
18-8	1st	18-29	1st	19-14	1st

* New or Revised Page.

SPECIAL CONSTRUCTION

6. CHARGES TO PROVIDE PERMANENT FACILITIES

6.1 ARIZONA (Cont'd)

CASE No: 219
CUSTOMER: AT&T
DESCRIPTION: Special construction work will consist of the placement of 2,600 feet of underground fiber cable, 2,250 feet of 4 inch conduit, 2,600 feet of innerduct and 200 feet of fiber entrance cable to provide DS3 Service. The location for this construction is 1850 W Rio Salado Parkway, Tempe, AZ. A total charge of \$12,939.30 is due and payable in a one-time, up-front payment.

REFERENCE: AZ14S0748 | NONRECURRING CHARGE: \$12,939.30

CASE No: 220
CUSTOMER: Verizon Business
DESCRIPTION: Special construction work will consist of placement of 2,000 feet of fiber cable and 1 hand hole to provide DS3 Service. The location for this construction is 41Paseo De Yucatan, Rio Rico, AZ. A total charge of \$5,093.72 is due and payable in a one-time, up-front payment.

REFERENCE: AZ14S0354 | NONRECURRING CHARGE: \$5,093.72

CASE No: 221
CUSTOMER: Verizon Business
DESCRIPTION: Special construction work will consist of placement of 1,200 feet of underground fiber cable, 300 feet of inner-duct and one hand hole to provide DS3 Service. The location for this construction is 6431 S Country Club Rd., Tucson, AZ. A total charge of \$35,655.02 is due and payable in a one-time, up-front payment.

REFERENCE: AZ15S0793 | NONRECURRING CHARGE: \$35,655.02

(N)

(N)

(T)

SPECIAL CONSTRUCTION**6. CHARGES TO PROVIDE PERMANENT FACILITIES****6.1 ARIZONA (Cont'd)**

CASE No: 222
CUSTOMER: Verizon Business
DESCRIPTION: Special construction work will consist of the placement of 2,000 feet of underground fiber cable, 1,900 feet of inner-duct and one hand hole to provide DS3 Service. The location for this construction is 7431 E 30th St., Yuma, AZ. A total charge of \$41,476.22 is due and payable in a one-time, up-front payment.

REFERENCE: AZ16S0016

NONRECURRING CHARGE: \$41,476.22

(N)

(N)

SPECIAL CONSTRUCTION**9. CHARGES TO PROVIDE PERMANENT FACILITIES****9.1 IOWA (Cont'd)**

CASE NO: 492
CUSTOMER: AT&T Communications
DESCRIPTION: Special construction will consist of the placement of buried cable via 380 feet boring and 130 feet of customer provided conduit. One pedestal and an indoor building terminal will also be installed. The location for this construction is 6220 Stagecoach Dr., West Des Moines, IA. A total charge of \$7,908.45 is due and payable in a one-time, up-front payment.

REFERENCE: N030421 | NONRECURRING CHARGE: \$7,908.45

CASE NO: 493
CUSTOMER: Verizon Business
DESCRIPTION: Special construction will consist of the placement of 14,256 feet of 2 inch conduit, 400 feet of inner-duct, 16,056 feet of underground fiber cable and 13 hand holes to provide DS3 Service. The location for this construction is 10679 Airport Rd., Dubuque, IA. A total charge of \$275,519.92 is due and payable in a one-time, up-front payment.

REFERENCE: IA15S0286 | NONRECURRING CHARGE: \$275,519.92

(N)

(N)

SPECIAL CONSTRUCTION**12. CHARGES TO PROVIDE PERMANENT FACILITIES****12.1 NEBRASKA (Cont'd)**

CASE No: 181
CUSTOMER: AT&T Communications
DESCRIPTION: Special construction will consist of the placement of a new apparatus case and cards and a new entrance cable via 20 feet of trenching and 315 feet of new customer provided conduit. A new indoor building terminal will also be installed. The location for this construction is 76252 Hwy 47, Gothenburg, NE. A total charge of \$4,590.93 is due and payable in a one-time, up-front payment.

REFERENCE: N056375

NONRECURRING CHARGE: \$4,590.93

(N)

(N)

SPECIAL CONSTRUCTION**13. CHARGES TO PROVIDE PERMANENT FACILITIES****13.1 NEW MEXICO (Cont'd)**

CASE No: 73
CUSTOMER: Verizon Business
DESCRIPTION: Special construction will consist of the placement of 3,300 feet of underground fiber cable, 1,200 feet of 4 inch conduit, and two hand holes to provide DS3 Service. The location for this construction is at 26 McGregor Range Rd., Chaparral, NM. A total charge of \$11,406.62 is due and payable in a one-time, up-front payment.

REFERENCE: NM15S0252

NONRECURRING CHARGE: \$11,406.62

(N)

(N)

SPECIAL CONSTRUCTION**14. CHARGES TO PROVIDE PERMANENT FACILITIES****14.1 NORTH DAKOTA (Cont'd)**

CASE No: 67
CUSTOMER: AT&T
DESCRIPTION: Special construction work will consist of placement of 7,464 feet of underground fiber cable, 1,880 feet of fiber entrance cable, 1,580 feet of innerduct and 5 hand holes to provide DS3 Service. The location for this construction is 1701 10th Ave SW, Mandan, ND. A total charge of \$161,047.32 is due and payable in a one-time, up-front payment.

REFERENCE: ND15S0007 | NONRECURRING CHARGE: \$161,047.32

CASE No: 68
CUSTOMER: Verizon Business
DESCRIPTION: Special construction work will consist of the placement of 350 feet of underground fiber cable and innerduct to provide DS3 Service. The location for this construction is 657 2nd Ave N, Fargo, ND. A total charge of \$7,000.00 is due and payable in a one-time, up-front payment.

REFERENCE: ND15S0008 | NONRECURRING CHARGE: \$7,000.00

CASE No: 69
CUSTOMER: Verizon Business
DESCRIPTION: Special construction work will consist of isolated fiber cable from the MPOP to the customer and for fiber termination equipment placed in facilities to provide DS3 Service. The location for this construction is 418 E Broadway Ave., Bismarck, ND. A total charge of \$7,128.72 is due and payable in a one-time, up-front payment.

REFERENCE: ND15S0047 | NONRECURRING CHARGE: \$7,128.72

(N)

(N)