

SPECIAL CONSTRUCTION

**Regulations, Rates and Charges
applying to the Special Construction
of facilities in connection
with the provision of interstate services,
for customers within the operating
territory of**

THE AMERITECH OPERATING COMPANIES

**Illinois, Indiana,
Michigan, Ohio and Wisconsin**

Issuing Officer:

Kristen Shore
Executive Director - Regulatory

(T)
(T)
(D)
(D)

(This page filed under Transmittal No. 1843)

SPECIAL CONSTRUCTION

ISSUING CARRIERS

Illinois Bell Telephone Company
225 W. Randolph St., Chicago, Illinois 60606
For the State of:
Illinois

Indiana Bell Telephone Company, Inc.
240 N. Meridian St., Indianapolis, Indiana 46204
For the State of:
Indiana

Michigan Bell Telephone Company
444 Michigan Ave., Detroit, Michigan 48226
For the State of:
Michigan

The Ohio Bell Telephone Company
45 Erieview Plaza, Cleveland, Ohio 44114
For the State of:
Ohio

Wisconsin Bell, Inc.
722 N. Broadway, Milwaukee, Wisconsin 53202
For the State of:
Wisconsin

(D)
|
(D)

(This page filed under Transmittal No. 1823)

Issued: February 4, 2015

Effective: February 19, 2015

Four AT&T Plaza, Dallas, Texas 75202

Title pages 1 and 2 and Original Pages 1 to 173.3 inclusive of this tariff are effective as of the date shown. Original and revised pages as named below and Supplement No. 83 contain all changes from the original tariff that are in effect on the date hereof.

Page	Number of Revision Except as Indicated	Page	Number of Revision Except as Indicated	Page	Number of Revision Except as Indicated
Title Page 1	6th*	31	1st	63.2	2nd
Title Page 2	8th	32	2nd	63.3	1st
1	141st*	33	1st	63.4	1st
1.1	15th	34	Original	63.5	1st
2	1st	35	1st	63.6	1st
3	Original	36	Original	63.7	1st
4	3rd	37	2nd	63.8	1st
5	Original	38	Original	63.9	7th
6	2nd	39	Original	63.10	3rd*
7	1st	40	1st	64	1st
8	Original	41	Original	65	1st
9	1st	42	1st	66	2nd
10	4th	43	1st	67	1st
10.1	2nd	44	1st	68	2nd
11	2nd	45	3rd	69	Original
12	1st	46	Original	70	1st
13	1st	47	Original	71	2nd
14	1st	48	1st	72	Original
15	Original	49	1st	73	2nd
16	3rd	50	1st	74	1st
17	Original	51	1st	75	2nd
18	1st	52	1st		
19	1st	53	Original		
20	1st	54	Original		
21	1st	55	2nd		
22	Original	56	Original		
23	3rd	57	Original		
24	2nd	58	1st		
25	1st	59	Original		
26	1st	60	1st		
27	Original	61	Original		
28	3rd	62	Original		
29	2nd	63	4th		
30	2nd	63.1	2nd		

* New or Revised Page

Issuing Officer: Kristen Shore, Executive Director - Regulatory

(This page filed under Transmittal No. 1856)

Issued: January 11, 2016

Effective: January 26, 2016

675 W. Peachtree St. NW, Atlanta, GA 30308

Page	Number of Revision Except as Indicated	Page	Number of Revision Except as Indicated	Page	Number of Revision Except as Indicated
76	1st	116	1st	152	1st
77	3rd	117	1st	153	1st
78	3rd	118	1st	154	1st
79	2nd	119	1st	155	1st
80	2nd	120	1st	156	1st
81	1st	121	1st	157	1st
82	2nd	122	1st	158	1st
83	3rd	123	1st	159	3rd
84	1st	124	1st	160	1st
84.1	2nd	124.1	3rd	161	2nd
84.2	3rd	124.2	2nd	162	1st
84.3	Original	124.3	Original	163	1st
84.4	1st	125	1st	164	1st
85	2nd	126	1st	165	2nd
86	3rd	127	Original	166	2nd
87	2nd	128	Original	167	2nd
88	2nd	129	1st	168	3rd
89	1st	130	1st	169	3rd
90	2nd	131	Original	170	2nd
91	2nd	132	1st	171	3rd
92	1st	133	1st	172	2nd
93	2nd	134	1st	173	2nd
94	2nd	135	Original	173.1	1st
95	2nd	136	Original	173.2	1st
96	2nd	137	Original	173.3	1st
97	2nd	138	Original	173.4	5th
98	2nd	139	Original	173.5	2nd
99	3rd	140	1st		
100	1st	141	2nd		
101	2nd	142	1st		
102	2nd	143	1st		
103	2nd	143.1	3rd		
104	2nd	143.2	2nd		
105	2nd	143.3	1st		
106	1st	143.4	Original		
107	1st	143.5	2nd*		
108	1st	144	Original		
109	1st	145	1st		
110	1st	146	Original		
111	1st	147	Original		
112	1st	148	Original		
113	Original	149	1st		
114	1st	150	3rd		
115	1st	151	2nd		

* New or Revised Page

(This page filed under Transmittal No. 1841)

SPECIAL CONSTRUCTION**TABLE OF CONTENTS**

	Page No.
Concurring Carriers	4
Connecting Carriers	4
Other Participating Carriers	4
Explanation of Symbols	5
Explanation of Abbreviations	5
Reference of Other Tariffs	5
1. Application of Tariff	6
2. Regulations	6
2.1 Filing of Charges	6
2.2 Ownership of Facilities	6
2.3 Interval to Provide Facilities	6
2.4 Special Construction Involving Interstate and Intrastate Facilities	6
2.5 Payments for Special Construction	7
2.5.1 Payment of Charges	7
2.5.2 Start/End of Billing	7
2.5.3 Credit Allowance for Service Interruption	7
2.6 Liabilities and Charges for Special Construction	7
2.6.1 General	7
2.6.2 Conditions Requiring Special Construction	8
2.6.3 Development of Liabilities and Charges	8
2.6.4 Types of Liabilities and Charges	8
(A) Nonrecurring Charge	8
(1) Case Preparation charge	8
(2) Expediting Charge	9
(3) Optional Payment	9
(4) Replacement Charge	9
(5) Rearrangement Charge	10
(6) Special Construction of Facilities for Use for Less than One Month	
(7)	10
(8) Nonrecoverable Cost Component	10.1
(9) Upfront Payment	10.1

(This page filed under Transmittal No. 1233)

Issued: April 25, 2000

Effective: May 10, 2000

Four AT&T Plaza, Dallas, Texas 75202

(T)
(D)
(D)

SPECIAL CONSTRUCTION

Table of Contents (Cont'd)

	Page No.
(B) Maximum Termination Liability and Termination Charge	10
(C) Annual Underutilization Liability and Underutilization Charge	12
(D) Recurring Monthly Charges	14
(1) Charge for Route or Type other than Normal	14
(E) Lease Charge	14
(F) Cancellation Charge	14
2.7 Deferral of Start of Service	15
2.7.1 Construction has not begun	15
2.7.2 Construction has begun	15
2.7.3 Construction Complete	15
2.8 Definitions	16
3. Illinois Bell Special Construction Cases	18
4. Indiana Bell Special Construction Cases	64
5. Michigan Bell Special Construction Cases	85
6. Ohio Bell Special Construction Cases	125
7. Wisconsin Bell Special Construction Cases	144

(This page filed under Transmittal No. 481)

SPECIAL CONSTRUCTION

CONCURRING CARRIERS

No Concurring Carriers

C
D

D

CONNECTING CARRIERS

No Connecting Carriers

OTHER PARTICIPATING CARRIERS

No Other Participating Carriers

REGISTERED SERVICE MARKS

None

REGISTERED TRADEMARKS

None

(This page filed under Transmittal No. 1175)

SPECIAL CONSTRUCTION

EXPLANATION OF SYMBOLS

- (C) - To signify changed regulation
- (D) - To signify discontinued rate or regulation
- (I) - To signify increase
- (M) - To signify matter relocated without change
- (N) - To signify new rate or regulation
- (R) - To signify reduction
- (S) - To signify reissued matter
- (T) - To signify a change in text but no change in rate or regulation
- (Z) - To signify a correction

EXPLANATION OF ABBREVIATIONS

- AUL - Annual Underutilization Liability
- Cont'd - Continued
- F.C.C. - Federal Communication Commission
- ILP - Initial Liability Period
- MTL - Maximum Termination Liability
- NRC - Nonrecurring Charge
- OCC - Other Common Carrier
- RMC - Recurring Monthly Charge

REFERENCE TO OTHER TARIFFS

Whenever reference is made in this tariff to other tariffs of the Telephone Company, the reference is to the tariffs in force as of the effective date of this tariff, and to amendments thereto and successive issues thereof.

(This page filed under Transmittal No. 481)

SPECIAL CONSTRUCTION

This supplement contains charges for Special Construction to provide service for less than one month and is made under authority of Special Permission Nos. 85-17 and 85-153 of the Federal Communications Commission.

Television Service

<u>Customer</u>	<u>Location</u>	<u>Effective Date</u>	<u>NRC</u>
<u>ILLINOIS</u>			
Total Living Network (99-345)	Total Living Network 38 S Peoria Chicago, IL to VYVX 600 S Federal Chicago, IL	10/14/99	\$300.00
NBC (99-416)	Soldier Field 425 E McFetridge Dr Chicago, IL to WMAQ 454 Columbus Dr Chicago, IL	11/06/99	\$300.00
Sports Channel (99-417)	Soldier Field 425 E McFetridge Dr Chicago, IL to Sports Channel 350 N Orleans Suite S1-100 Chicago, IL	11/06/99	\$300.00
Fox Sports (99-432)	DePaul University Allumm Hall 1011 W Belden Av Chicago, IL to Fox Sports 350 N Orleans Chicago, IL	11/20/99	\$250.00

(TR1229)

Fox Sports (99-480)	University of Illinois at Chicago UIC Pavilion 1150 W Harrison Chicago, IL to Fox Sports 350 N Orleans Chicago, IL	11/28/99	\$250.00
Fox Sports Chicago (99-403)	Allstate Arena 6920 N Mannheim Rd Rosemont, IL to Fox Sports Chicago 350 N Orleans Chicago, IL	12/02/99	\$380.00
Anderson Telemedia (99-442)	Anderson Telemedia 1405 N 5th Av St. Charles, IL to VYVX 600 S Federal Chicago, IL	12/10/99	\$340.00
WFLD Fox TV (99-406)	House of Blues 329 N Dearborn Chicago, IL to WFLD Fox TV 205 N Michigan Av Chicago, IL	12/31/99	\$250.00
WFLD Fox TV (99-407)	House of Blues 329 N Dearborn Chicago, IL to WFLD Fox TV 205 N Michigan Av Chicago, IL	12/31/99	\$250.00
WFLD Fox TV (99-408)	911 Center 1411 W Madison Chicago, IL to WFLD Fox TV 205 N Michigan Av Chicago, IL	12/31/99	\$250.00

(TR1229)

WFLD Fox TV (99-409)	McCormick Lakeside Center 2301 S Lake Shore Dr Chicago, IL to WFLD Fox TV 205 N Michigan Av Chicago, IL	12/31/99	\$250.00
WFLD Fox TV (99-410)	Navy Pier 600 E Grand Av Chicago, IL to WFLD Fox TV 205 N Michigan Av Chicago, IL	12/31/99	\$250.00
National Broadcasting Company (99-448)	Navy Pier 600 E Grand Av Chicago, IL to WMAQ-TV 454 N Columbus Dr Chicago, IL	12/31/99	\$300.00
NBC (99-471)	Hyatt Hotel 151 E Wacker Dr Chicago, IL to WMAQ TV 454 N Columbus Dr Chicago, IL	12/31/99	\$250.00

Television Service (cont'd)

<u>Customer</u>	<u>Location</u>	<u>Effective Date</u>	<u>NRC</u>
<u>MICHIGAN</u>			
Hughes Network Systems (99-333)	Renaissance Conference Center 300 Renaissance Jefferson Room Detroit, MI to Southfield Hub 25189 Lahser Southfield, MI	10/14/99	\$290.00

(TR1229)

Hughes Network Systems (99-351)	TOC 1365 Cass Detroit, MI to Renaissance Conference Center 300 Renaissance Tower 300 Level 2 Jefferson Room Detroit, MI	10/14/99	\$210.00
Hughes Network Systems (99-379)	COBO Hall 1 Washington Blvd Northwest Corner Main Hall Detroit, MI to TOC 1365 Cass 19th Floor Detroit, MI	10/27/99	\$250.00
Hughes Network Systems (99-425)	Phoenix Center 10 Water Pontiac, MI to TOC 1365 Cass Detroit, MI	11/18/99	\$810.00
Hughes Network Systems (99-425)	Phoenix Center 31 Judson Pontiac, MI to Renaissance Center 300 Renaissance Detroit, MI	11/19/99	\$330.00
Hughes Network Systems (99-495)	Marriott Renaissance Center 1 Westin Hotel Detroit, MI to TOC 1365 Cass Detroit, MI	12/06/99	\$330.00

(TR1229)

Television Service (cont'd)

<u>Customer</u>	<u>Location</u>	<u>Effective Date</u>	<u>NRC</u>
<u>OHIO</u>			
Pacific Television (99-362)	Riverside Methodist Hospital 3445 Olentangy River Rd. Columbus, OH to AT&T POP 111 N 4th St Columbus, OH	10/14/99	\$300.00
WVIZ TV 25 (99-359)	The Renaissance Cleveland Hotel 24 Public Square Cleveland, OH to WVIZ TV 4300 Brookpark Rd Cleveland, OH	10/21/99	\$300.00
Rock & Roll Hall of Fame (99-430)	Rock & Roll Hall of Fame 1 Key Plaza Cleveland, OH to VYVX 1150 W 3rd St Cleveland, OH	11/10/99	\$380.00
VYVX (99-440)	The Cleveland Clinic 9500 Euclid Av Cleveland, OH to VYVX 1150 W 3rd St Cleveland, OH	11/17/99	\$380.00

(TR1229)

SPECIAL CONSTRUCTION**1. Application of Tariff**

This tariff contains regulations, rates, charges and liabilities applicable for the Special Construction of interstate facilities provided to customers by the following Ameritech Operating Companies: Illinois Bell Telephone Company, Indiana Bell Telephone Company, Michigan Bell Telephone Company, Ohio Bell Telephone Company, and Wisconsin Bell, Inc., hereinafter referred to as the Telephone Company. (x)

When special construction of facilities is required, the provisions of this tariff apply in addition to all regulations, rates and charges set fourth in the appropriate service tariff of the Telephone Company.

2. Regulations**2.1 Filing of Charges**

Rates, charges and liabilities for special construction to provide facilities for use for one month or more are filed in Section 3, 4, 5, 6, and 7 following, as appropriate.

Rates, charges and liabilities for the construction of facilities for use for less than one month are filled in supplements to this tariff.

2.2 Ownership of Facilities

The Telephone Company providing specially constructed facilities under the provisions of this tariff retains ownership of all such facilities.

2.3 Interval to Provide Facilities

Based on available information and the type of service ordered, the Telephone Company will establish a completion date for the specially constructed facilities. If the scheduled completion date cannot be met due to circumstances beyond the control of the Telephone Company, a new completion date will be established and the customer will be notified.

2.4 Special Construction Involving Both Interstate and Intrastate Facilities

When special construction involves facilities to be used to provide both interstate and intrastate services, charges for the portion of the construction used to provide interstate service shall be in accordance with this tariff. Charges for the portion of the construction used to provide intrastate service shall be in accordance with the appropriate intrastate tariff.

- (x) Issued under authority of Special Permission No. 11-003 of the FCC in order to withdraw material filed under Transmittal No. 1730 without its becoming effective and to restore currently effective material.

(This page filed under Transmittal No. 1734)

2. Regulations (Cont'd)

2.5 Payment of Charges

2.5.1 Payment of Charges

All bills associated with special construction charges are due in accordance with the appropriate regulations in the service tariff under which service is being provided.

2.5.2 Start/End of Billing⁽¹⁾

(N)

Billing of recurring charges for specially construction facilities starts on the day after the facilities are made available for use. Billing accrues through and includes the day that the specially constructed facilities are discontinued.

2.5.3 Credit Allowance for Service Interruptions⁽¹⁾

(N)

In the event of a service interruption involving a specially constructed facility, the customer shall receive a recurring monthly charge credit in accordance with the credit allowance provisions in the appropriate service tariff associated with the affected services.

When an interruption continues due to the failure of the customer to authorize the replacement of facilities subject to a Replacement Charge, as specified in 2.6.4 (B) (4) following, the credit allowance will be terminated on the seventh calendar day after the Telephone Company has provided the customer with written notification of the need for replacement. The credit allowance will resume on the day after the Telephone Company receives written authorization for the replacement from the customer.

2.6 Liabilities and Charges for Special Construction

2.6.1 General

This section describes the various charges and liabilities that may apply when the Telephone Company provides special construction of facilities in accordance with an order for service. Written approval of all liabilities and charges must be provided to the Telephone Company prior to the start of construction.

(1) This regulation is applicable to Special Construction cases filed prior to May 10, 2000.

(N)

(This page filed under Transmittal No. 1233)

SPECIAL CONSTRUCTION

2. Regulations (Cont'd)

2.6 Liabilities and Charges for Special Construction (Cont'd)

2.6.2 Conditions Requiring Special Construction

Special Construction is required when 1) facilities are not available to meet an order for service, 2) the Telephone Company constructs facilities, and 3) one or more of the following conditions exist:

- The Telephone Company has no other requirement for the facilities requested.
- It is requested that service be furnished using a type of facility, or via a route, other than that which the Telephone Company would normally utilize in furnishing the requested service.
- More facilities are requested than would normally be required to satisfy an order.
- It is requested that construction be expedited, resulting in added cost to the Telephone Company.

2.6.3 Development of Liabilities and Charges

Special construction charges and liabilities will be developed based on estimated costs, except when actual costs are requested in writing prior to the start of special construction.

In order to meet a scheduled service date when actual costs are requested, an initial special construction filing may be made based on estimated costs. Such a filing will be revised when actual costs are available.

2.6.4 Types of Liabilities and Charges

Depending on the specifics associated with each individual case, one or more of the following special construction charges and/or liabilities may be applicable:

(A) Nonrecurring Charge

A nonrecurring charge always applies and includes one or more of the following components:

(1) Case Preparation Charge

A nonrecurring charge always includes a case preparation charge component to cover the administrative expenses associated with preparing a special construction case and the associated tariff filing.

(This page filed under Transmittal No.)

2. Regulations (Cont'd)

2.6 Liabilities and Charges for Special Construction (Cont'd)

2.6.4 Types of Liabilities and Charges (Cont'd)

(A) Nonrecurring Charge (Cont'd)

(2) Expediting Charge

A nonrecurring charge may include an expediting charge when it is requested that special construction be completed on an expedited basis. The charge equals the difference in estimated cost between expedited and nonexpedited construction.

(3) Optional Payment⁽¹⁾ (N)

An optional payment charge may be included in the nonrecurring charge in association with a type of facility or route other than that which the Telephone Company would normally use in furnishing the requested service if lower recurring monthly charges are desired for the specially constructed facilities. This charge is equal to the excess installed cost or the total nonrecoverable cost, whichever is less. This election must be made in writing before special construction starts. If this election is coupled with the actual cost option, the optional payment charge will reflect the actual cost of the specially constructed facilities.

(4) Replacement Charge⁽¹⁾ (N)

If any portion of specially constructed facilities for which an optional payment charge has been paid requires replacement involving capital investment, a replacement charge will apply. This charge will be in the same ratio to the total replacement cost as the initial optional payment charge was to the installed cost of the original specially constructed facilities. If any portion of the facilities subject to the replacement charge fails, service will not be restored until notification is provided in writing that replacement is required and such replacement is ordered.

(1) This charge applies to special construction cases filed prior to May 10, 2000.

2. Regulations (Cont'd)

2.6 Liabilities and Charges for Special Construction (Cont'd)

2.6.4 Type of Liabilities and Charges (Cont'd)

(A) Nonrecurring Charge (Cont'd)

(5) Rearrangement Charge

If the Telephone Company is requested to rearrange existing specially constructed facilities, a nonrecurring charge equal to the cost of any additional special construction will apply.

(6) Special Construction of Facilities for Use for less than One Month

When the Telephone Company is requested to construct facilities to provide service for less than one month, a Special Construction nonrecurring charge may apply in addition to the appropriate service tariff rates and charges. In addition to the case preparation charge component, this nonrecurring charge recovers all elements of cost, including engineering, shipping of equipment, equipment installation, line-up, equipment leasing, space rental, equipment removal, and any other costs associated with the construction of the facilities.

(D)

(7)

(D)

(This page filed under Transmittal No. 1233)

2. Regulations (Cont'd)

2.6 Liabilities and Charges for Special Construction (Cont'd)

2.6.4 Type of Liabilities and Charges (Cont'd)

(A) Nonrecurring Charge (Cont'd)

(8) Nonrecoverable Cost Component⁽¹⁾

(N)

This component may apply, at the customer's option, in lieu of the Maximum Termination Liability and Annual Underutilization Charge, to specially constructed facilities for use for more than one month, and is equal to the present worth of the capital costs of the nonrecoverable facilities installed to provide service, and will be calculated based on the prospective life of the facility.

(9) Upfront Payment

(N)

Where the Company is requested to provide special construction, an upfront payment equal to the additional nonrecoverable cost will apply. This upfront payment must be paid prior to the start of construction. These nonrecoverable costs will exclude those nonrecoverable costs that the Telephone Company would recover through recurring and nonrecurring charges for the associated basic service.

(N)

(B) Maximum Termination Liability and Termination Charge⁽¹⁾

(N)

A Maximum Termination Liability is equal to the non-recoverable costs associated with specially constructed facilities and is the maximum amount which could be applied as a Termination Charge if all specially constructed facilities were discontinued before the Maximum Termination Liability expires.

The liability is equal to the prospective life of the account associated with the specially constructed facilities but will not exceed 10 years for Special Construction cases effective subsequent to January 15, 1991. The liability period is expressed in terms of an effective and expiration date. The Maximum Termination Liability for this period is filed with the initial tariff filing.

At the customer's option, a filed Maximum Termination Liability may be retired by paying the Non-recoverable Cost Component Charge for the currently un-recovered capital costs of the non-recoverable facility.

(1) This charge applies to special construction cases filed prior to May 10, 2000.

(N)

(This page filed under Transmittal No. 1233)

2. Regulations (Cont'd)

2.6 Liabilities and Charges for Special Construction (Cont'd)

2.6.4 Type of Liability and Charges (Cont'd)

(B) Maximum Termination Liability and Termination Charge (Cont'd) ⁽¹⁾

(N)

For Special Construction cases effective prior to January 15, 1991, the Maximum Termination Liability is filed with the initial tariff filing in decreasing amounts at ten-year intervals over the prospective account life of the facilities. In the event that the prospective account life of the facilities is not an even multiple of ten, the last increment reflects the appropriate number of years remaining.

Example Illustrating a 27 Year Prospective Account Life

Liability	Maximum Termination Date	Effective Date _	Expiration
	\$10,000	6/1/84	6/1/94
	7,000	6/1/94	6/1/04
	3,000	6/1/04	6/1/11

When multiple liability periods apply, prior to the expiration of each liability period, the customer has the option to (A) terminate the special construction case and pay the appropriate charges, or (B) extend the use of the specially constructed facilities for the new liability period. The Telephone Company will notify the customer six months in advance of the expiration date of each ten-year liability period. The customer must provide the Telephone Company with written notification at least 30 days prior to the expiration of the liability period if termination is elected. Failure to do so will result in an automatic extension of the special construction to the next liability period at the filed Maximum Termination Liability amount.

A Termination Charge may apply when all services using specially constructed facilities which have a tariffed Maximum Termination Liability are discontinued prior to the expiration of the liability period. The charge reflects the unamortized portion of the nonrecoverable costs at the time of termination, adjusted for net salvage and possible reuse. Administrative costs associated with the specific case of special construction and any costs for restoring a location to its original condition are also included. A termination charge may never exceed the filed Maximum Termination Liability.

(1) This charge applies to special construction cases filed prior to May 10, 2000.

(N)

(This page filed under Transmittal No. 1233)

2. Regulations (Cont'd)

2.6 Liabilities and Charges for Special Construction (Cont'd)

2.6.4 Type of Liabilities and Charges (Cont'd)

(B) Maximum Termination Liability and Termination Charge (Cont'd)⁽¹⁾ (N)

A partial termination of specially constructed facilities will be provided, at the election of the customer. The amount of the Termination Charge associated with such partial termination is determined by multiplying the termination charge which would result of all services using the specially constructed facilities were discontinued, at the time partial termination is elected, by the percentage of specially constructed facilities to be partially terminated. A tariff filing will be made following a partial termination to list remaining Maximum Termination Liability amounts and the number of specially constructed facilities the customer will remain liable for.

Example

A customer with a filed Maximum Termination Liability of \$100,000 for 3600 specially constructed facilities requests a partial termination of 900 facilities. The Termination Charge for all facilities, at the time of election, is \$60,000. The partial termination charge in this example, is $\$60,000 \times 900/3600$, or \$15,000.

(C) Annual Underutilization Liability and Underutilization Charge⁽¹⁾ (N)

Prior to the start of special construction, the Telephone Company and the customer will agree on (1) the quantity of facilities to be provided, and (2) the length of the planning period during which the customer expects to place the facilities in service. The planning period is hereinafter referred to as the Initial Liability Period (ILP). The ILP is listed in the tariff with an effective and expiration date.

Underutilization occurs only if, at the expiration date of the ILP and annually thereafter, less than 70 percent of the specially constructed facilities are in service at filed tariff service rates.

(1) This charge applies to special construction cases filed prior to May 10, 2000. (N)

(This page filed under Transmittal No. 1233)

2. Regulations (Cont'd)

2.6 Liabilities and Charges for Special Construction (Cont'd)

2.6.4 Type of Liabilities and Charges (Cont'd)

(C) Annual Underutilization Liability and Underutilization Charge
(Cont'd)⁽¹⁾

(N)

An annual underutilization liability amount is filed on a per unit basis (e.g., per cable pair) for each case of special construction. This amount is equal to the annual per unit cost and includes depreciation, maintenance, administration, return, taxes and any other costs identified in the supporting documentation provided at the time the special construction case is filed.

Upon the expiration of the ILP, the number of underutilized facilities, if any, are multiplied by the annual underutilization liability amount. This product is then multiplied by the number of years (including any fraction thereof) in the ILP to determine the underutilization charge.

Annually thereafter, the number of underutilized facilities, if any, existing on the anniversary of the ILP expiration date will be multiplied by the annual underutilization liability amount to determine the underutilization charge for the preceding 12 month period.

Example

A customer orders 100 services and the special construction of a 600 pair building riser cable is agreed to, based on the customer's 5 year facility requirements. The ILP, in this example, would be filed at 5 years. The annual underutilization liability is filed at \$2.00 per pair. If 400 pairs were in service at the end of the ILP, there would be an underutilization of 20 pairs, i.e., $420 (70\% \text{ of } 600) - 400 = 20$. The total underutilization charge for the first 5 years would be \$200.00, or $\$2.00 \text{ per pair} \times 20 \text{ pairs} \times 5 \text{ years}$.

If 420 pairs are in service at the end of the 6th year, there is no underutilization, i.e., $420 - 420 = 0$.

If either a partial or full termination of specially constructed facilities is requested by the customer, the expiration date of any unexpired ILP will be changed to the date of the termination. Underutilization, if any, will be computed and billed based on the new ILP expiration date and will apply in addition to the appropriate termination charge.

(1) This charge applies to special construction cases filed prior to May 10, 2000.

(N)

(This page filed under Transmittal No. 1233)

2. Regulations (Cont'd)

2.6 Liabilities and Charges for Special Construction (Cont'd)

2.6.4 Type of Liabilities and Charges (Cont'd)

(D) Recurring Monthly Charges

(1) Charge for Route or Type other than Normal⁽¹⁾

(N)

When special construction is requested using a route or type of facility other than that which the Telephone Company would normally use, a recurring monthly charge, in addition to the monthly rates for service, is applicable. The charge is equal to the difference between the recurring costs of the specially constructed facilities and the recurring costs of the facilities the Telephone Company would have normally used.

- (a) When an Optional Payment Charge as set forth in 2.6.4 (A) (3) preceding has been elected, the recurring monthly charge will be reduced to include specially constructed facility operating expenses only.
- (b) If the actual cost option as set forth in 2.6.3 preceding has been elected, the recurring charge will be adjusted to reflect the actual cost of the new construction when the costs have been determined. This adjusted recurring charge is applicable from the start of service.

(E) Lease Charge

This charge applies when the Telephone Company leases equipment in order to meet service requirements. The amount of the charge is equal to the net added cost to the Telephone Company caused by the lease.

(F) Cancellation Charge

If a service order with which special construction is associated is canceled prior to the start of service, a cancellation charge will apply. The charge will include all nonrecoverable costs incurred by the Telephone Company in association with the special construction up to and including the time of cancellation.

(1) This regulation is applicable to Special Construction cases filed prior to May 10, 2000.

(N)

(This page filed under Transmittal No. 1233)

SPECIAL CONSTRUCTION**2. Regulations (Cont'd)****2.7 Deferral of Start of Service**

The Telephone Company may be requested to defer the start of service which will use specially constructed facilities subject to the provisions set forth in the service tariff under which service is being provided. Requests for special construction deferral must be in writing and are subject to the following regulations:

2.7.1 Construction Has Not Begun

If the Telephone Company has not incurred any installation costs before receiving a request for deferral, no charge applies.

2.7.2 Construction Has Begun

If the construction of facilities has begun before the Telephone Company receives a request for deferral, charges will vary as follows:

(A) All Services Are Deferred

When all services which will use specially constructed facilities are deferred, a charge based on the costs incurred by the Telephone Company during each month of the deferral will apply. Those costs include the recurring costs for that portion of the facilities already completed and any other costs associated with the deferral. The cost of any components of the nonrecurring charge which have been completed at the time of deferral will also apply.

(B) Some Services Are Deferred

When some services which will use the specially constructed facilities are deferred, the construction case will be completed and all special construction charges will apply.

2.7.3 Construction Complete

If the construction of facilities has been completed before the Telephone Company receives a request for deferral, all special construction charges will apply.

Chicago, Illinois 60606

(This page filed under Transmittal No. 481)

SPECIAL CONSTRUCTION**2. Regulations (Cont'd)****2.8 Definitions**

Actual Cost - The term "Actual Cost" denotes all costs charged against a specific case of special construction, including any appropriate taxes.

Annual Underutilization Liability - The term "Annual underutilization Liability" denotes a per unit charge which may be billed annually if fewer services are in use utilizing specially constructed facilities at filed tariff rates than were originally specially constructed.

Estimated Cost - The term "Estimated Cost" denotes all estimated costs that will be incurred in providing a specific case of special construction, including any appropriate taxes.

Facilities - The term "Facilities" denotes any cable, poles, conduit, microwave or carrier equipment, wire center distribution frames, central office switching equipment, etc., utilized to provide interstate services offered under the tariffs referenced by this tariff.

Initial Liability Period - The term "Initial Liability Period" denotes the initial planning period during which the customer expects to place specially constructed facilities in service.

Installed Cost - The term "Installed Cost" denotes the total investment (estimated or actual) required by the Telephone Company to provide specially constructed facilities.

Maximum Termination Liability - The term "Maximum Termination Liability" denotes the maximum amount which may be billed if all services using specially constructed facilities are terminated prior to the expiration of the maximum termination liability period.

Maximum Termination Liability Period - The term "Maximum Termination Liability Period" denotes the length of time for which a termination charge may apply if all services using specially constructed facilities are terminated. The liability period is equal to the prospective account life of the specially constructed facilities but will not exceed 10 years for Special Construction cases effective subsequent to January 15, 1991. When the construction involves multiple classes of plant with differing lives, the liability period is equal to the weighted average of the prospective account lives involved in the special construction case, using nonrecoverable investment as the basis for weighting. The duration of maximum termination liability period will be specified in the tariff.

(x)

- (x) Issued under authority of Special Permission No. 11-003 of the FCC in order to withdraw material filed under Transmittal No. 1730 without its becoming effective and to restore currently effective material.

(This page filed under Transmittal No. 1734)

SPECIAL CONSTRUCTION**2. Regulations (Cont'd)****2.8 Definitions (Cont'd)**

Net Salvage - The term "Net Salvage" denotes the estimated scrap, sale, or trade-in value, less the estimated cost of removal. Cost of removal includes the costs of demolishing, tearing down, or otherwise disposing of the material and any other applicable costs. Since the cost of removal may exceed salvage value, net salvage may be negative.

Nonrecoverable Cost - The term "Nonrecoverable Cost" denotes the cost of specially constructed facilities for which the Telephone Company has no foreseeable use should the service be terminated.

Normal Construction - The term "Normal Construction" denotes all facilities the Telephone Company would normally use to provide service in the absence of a requirement for special construction.

Normal Cost - The term "Normal Cost" denotes the estimated cost to provide services using normal construction.

Permanent Facilities - The term "Permanent Facilities" denotes facilities providing service for one month or more.

Prospective Account Life - The term "Prospective Account Life" denotes the expected depreciation life for each class of telephone plant.

Recoverable Cost - The term "Recoverable Cost" denotes the cost of the specially constructed facilities for which the Telephone Company has a foreseeable reuse, either in place or elsewhere, should the service be terminated.

Termination Charge - The term "Termination Charge" denotes the portion of the maximum termination liability that is applied as a nonrecurring charge when all services are discontinued prior to the expiration of the specified liability period.

(This page filed under Transmittal No. 481)

SPECIAL CONSTRUCTION

3. Illinois Bell Special Construction Cases

3.1 Special Construction Cases Transferred From Illinois Bell Telephone Company Tariff F.C.C. No. 38

This section contains special construction charges for facilities provided to Other Common Carriers in accordance with Illinois Bell Telephone Company Tariff F.C.C. No. 38, Facilities for Other Common Carriers, prior to May 25, 1984. These special construction cases are subject to the regulations specified in 2.1 through 2.8 preceeding

3.1.1 Charges for facilities within the State of Illinois

D

D

(This page filed under Transmittal No. 527)

SPECIAL CONSTRUCTION

3. Illinois Bell Special Construction Cases (Cont'd)

**3.1 Special Construction Cases Transferred From Illinois Bell Telephone Company Tariff
F.C.C. No. 38 (Cont'd)**

3.1.1 Charges for facilities within the State of Illinois (Cont'd)

D

(This page filed under Transmittal No. 527)

SPECIAL CONSTRUCTION

3. Illinois Bell Special Construction Cases (Cont'd)

**3.1 Special Construction Cases Transferred From Illinois Bell Telephone Company Tariff
F.C.C.
No. 38 (Cont'd)**

3.1.1 Charges for facilities within the State of Illinois (Cont'd)

(D)

(D)

(This page filed under Transmittal No. 1779)

Issued: November 7, 2012

Effective: November 22, 2012

Four AT&T Plaza, Dallas, Texas 75202

SPECIAL CONSTRUCTION

3. Illinois Bell Special Construction Cases (Cont'd)

**3.1 Special Construction Cases Transferred From Illinois Bell Telephone Company
Tariff F.C.C. No. 38 (Cont'd)**

3.1.1 Charges for facilities within the State of Illinois (Cont'd)

(D)

(D)

(This page filed under Transmittal No. 1779)

Issued: November 7, 2012

Effective: November 22, 2012

Four AT&T Plaza, Dallas, Texas 75202

SPECIAL CONSTRUCTION

3. Illinois Bell Special Construction Cases (Cont'd)

**3.1 Special Construction Cases Transferred From Illinois Bell Telephone Company Tariff
F.C.C. No. 38 (Cont'd)**

X

3.1.1 Charges for facilities within the State of Illinois (Cont'd)

X Issued under authority of Special Permission No. 90-1127

(This page filed under Transmittal No. 481)

Issued: October 23, 1990

Effective: November 27, 1990

Four AT&T Plaza, Dallas, Texas 75202

SPECIAL CONSTRUCTION

3. Illinois Bell Special Construction Cases (Cont'd)

**3.1 Special Construction Cases Transferred From Illinois Bell Telephone Company Tariff
F.C.C. No. 38 (Cont'd)**

3.1.1 Charges for facilities within the State of Illinois (Cont'd)

(D)

(D)

(T)
(D)
(D)

(This page filed under Transmittal No. 1276)

SPECIAL CONSTRUCTION

3. Illinois Bell Special Construction Cases (Cont'd)

**3.1 Special Construction Cases Transferred From Illinois Bell Telephone Company Tariff
F.C.C. No. 38 (Cont'd.)**

3.1.1 Charges for facilities within the State of Illinois (Cont'd)

(D)

(D)

(This page filed under Transmittal No. 1779)

SPECIAL CONSTRUCTION

3. Illinois Bell Special Construction Cases (Cont'd)

**3.1 Special Construction Cases Transferred From Illinois Bell Telephone Company Tariff
F.C.C. No. 38 (Cont'd)**

3.1.1 Charges for facilities within the State of Illinois (Cont'd)

(D)

(D)

(This page filed under Transmittal No. 1779)

SPECIAL CONSTRUCTION

3. Illinois Bell Special Construction Cases (Cont'd)

**3.1 Special Construction Cases Transferred From Illinois Bell Telephone Company
Tariff F.C.C. No. 38 (Cont'd)**

3.1.1 Charges for facilities within the State of Illinois (Cont'd)

(D)

(D)

(This page filed under Transmittal No. 1779)

SPECIAL CONSTRUCTION

3. Illinois Bell Special Construction Cases (Cont'd)

3.1 Special Construction Cases Transferred From Illinois Bell Telephone Company Tariff F.C.C. No. 38 (Cont'd) X

3.1.1 Charges for facilities within the State of Illinois (Cont'd)

X Issued under authority of Special Permission No. 90-1127

(This page filed under Transmittal No. 481)

Issued: October 23, 1991

Effective: December 3, 1991

Four AT&T Plaza, Dallas, Texas 75202

SPECIAL CONSTRUCTION

3. Illinois Bell Special Construction Cases (Cont'd)

**3.1 Special Construction Cases Transferred From Illinois Bell Telephone Company Tariff
F.C.C. No. 38 (Cont'd)**

3.1.1 Charges for facilities within the State of Illinois (Cont'd)

(D)

(D)

(This page filed under Transmittal No. 1779)

Issued: November 7, 2012

Effective: November 22, 2012

Four AT&T Plaza, Dallas, Texas 75202

SPECIAL CONSTRUCTION

- 3. Illinois Bell Special Construction Cases (Cont'd)**
3.1 Special Construction Cases Transferred From Illinois Bell Telephone Company Tariff
F.C.C. No. 38 (Cont'd)
3.1.1 Charges for Facilities within the State of Illinois (Cont'd)

(D)

(D)

Western Union Telegraph Company
 Install 5400 cable pair between IBT's Wabash Central Office and WU's 3rd floor distributing frame at 427 S. LaSalle Street, Chicago, Illinois.

Nonrecurring Charge	\$193.60
---------------------	----------

Maximum Termination Liability	\$ 136,608.38
Effective: June 1, 1979	Expires: May 30, 2014

Annual Underutilization Liability	\$ 5.07 per pair
Initial Liability Period	
Effective: June 1, 1979	Expires December 31, 1981

Western Union Telegraph Company
 Install 300 cable pair between IBT's Manhole Number 160 and WU's terminal at 1925 5th Avenue, Moline, Illinois.

Nonrecurring Charge	\$178.17
---------------------	----------

Maximum Termination Liability	\$6,859.78
Effective: July 10, 1979	Expires: July 9, 2016

Annual Underutilization Liability	\$14.09 per pair
Initial Liability Period	
Effective: July 10, 1979	Expires: December 31, 1981

(This page filed under Transmittal No. 1779)

SPECIAL CONSTRUCTION**3. Illinois Bell Special Construction Cases (Cont'd)****3.1 Special Construction Cases Transferred From Illinois Bell Telephone Company
Tariff F.C.C. No. 38 (Cont'd)****3.1.1 Charges for facilities within the State of Illinois (Cont'd)**

D

D

Western Union Telegraph Company

Install 900 cable pair between the 2nd and 4th Floor of 216 S. Jefferson Street,
Peoria, Illinois to accommodate a move of WU's terminal location.

Nonrecurring Charge \$269.33

Maximum Termination Liability \$14,206.02
Effective: November 6, 1981 Expires: November 5, 2015

Annual Underutilization Liability
Initial Liability Period \$4.41 per pair
Effective: November 6, 1981 Expires: December 31, 1981

Western Union Telegraph Company

Install 100 pair from IBT's serial lead north of 17th Avenue and east of 7th Street,
to WU's office at 1626 7th Street, East Moline, Illinois

Nonrecurring Charge \$178.17

Maximum Termination Liability \$1,534.80
Effective: August 21, 1979 Expires: August 20, 2013

Annual Underutilization Liability
Initial Liability Period \$3.28 per pair
Effective: August 21, 1979 Expires: December 31, 1981

(This page filed under Transmittal No. 571)

SPECIAL CONSTRUCTION**3. Illinois Bell Special Construction Cases (Cont'd)****3.1 Special Construction Cases Transferred From Illinois Bell Telephone Company
Tariff****F.C.C. No. 38 (Cont'd)****3.1.1 Charges for facilities within the State of Illinois (Cont'd)**

Western Union Telegraph Company

C

and Install 200 cable pair between IBT's Manhole No. 2 in Park Avenue, west of Main Street

C

and WU's office at 322 Main Street, Rockford, Illinois.

Nonrecurring Charge \$226.28

Maximum Termination Liability \$6,553.63

Effective: September 1, 1979 Expires: August 31, 2015

Annual Underutilization Liability \$6.74 per pair

Initial Liability Period

Effective: September 1, 1979 Expires: December 31, 1981

(This page filed under Transmittal No. 527)

SPECIAL CONSTRUCTION

3. Illinois Bell Special Construction Cases (Cont'd)

**3.1 Special Construction Cases Transferred From Illinois Bell Telephone Company
Tariff F.C.C. No. 38 (Cont'd)**

3.1.1 Charges for facilities within the State of Illinois (Cont'd)

D

D

(This page filed under Transmittal No. 571)

SPECIAL CONSTRUCTION

3. Illinois Bell Special Construction Cases (Cont'd)

**3.1 Special Construction Cases Transferred From Illinois Bell Telephone Company Tariff
F.C.C. No. 38 (Cont'd)**

3.1.1 Charges for facilities within the State of Illinois (Cont'd)

D

D

(This page filed under Transmittal No. 527)

SPECIAL CONSTRUCTION**3. Illinois Bell Special Constructin Cases (Cont'd)****3.1 Special Construction Cases Transferred From Illinois Bell Telephone Company Tariff
F.C.C. No. 38 (Cont'd)****3.1.1 Charges for facilities within the State of Illinois (Cont'd)**

X

Satellite Business Systems

Install 1200 cable pair between IBT's Illinois-Dearborn Central Office to SBS's office at One IBM Plaza, Chicago, Illinois.

Nonrecurring Charge	\$3,324.00
---------------------	------------

Maximum Termination Liability	\$17,660.91
Effective: October 15, 1980	Expires: October 14, 2020

Annual Underutilization Liability	\$4.68 per pair
Initial Liability Period	
Effective: October 15, 1980	Expires: December 31, 1981

United States Transmission Systems, Inc.

Install 900 cable pair USTS's terminal location at 25 E. Washington Street, Suite 925 Chicago, Illinois.

Nonrecurring Charge	\$2,956.26
---------------------	------------

Maximum Termination Liability	\$10,605.25
Effective: October 15, 1980	Expires: October 14, 2014

Annual Underutilization Liability	\$3.64 per pair
Initial Liability Period	
Effective: October 15, 1980	Expires: December 31, 1985

United States Transmission Systems, Inc.

Install 2700 cable pair between IBT's Wabash Central Office and USTS's MDF on Floor 7 at 175 W. Jackson Blvd., Chicago, Illinois.

Nonrecurring Charge	\$4,847.14
---------------------	------------

Maximum Termination Liability	\$65,291.55
Effective: November 18, 1980	Expires: November 17, 2021

Annual Underutilization Liability	\$7.67 per pair
Initial Liability Period	
Effective: November 18, 1980	Expires: December 31, 1984

X Issued under authority of Special Permission No. 90-1127

(This page filed under Transmittal No. 481)

SPECIAL CONSTRUCTION**3. Illinois Bell Special Construction Cases (Cont'd)****3.1 Special Construction Cases Transferred from Illinois Bell Telephone Company Tariff
F.C.C. No. 38 (Cont'd)****3.1.1 Charges for facilities within the State of Illinois (Cont'd)**

Allnet Communications Services, Inc. Install 3600 cable pair to their terminal located at 101 N. Wacker Drive, Room 175, Chicago, Illinois				D
Nonrecurring Charge	\$2,845.27			D
Maximum Termination Liability			\$32,347.94	
Effective: November 6, 1981	Expires: November 5, 2015			
Annual Underutilization Liability			\$2.24 per pair	
Initial Liability Period				
Effective: November 6, 1981	Expires: December 31, 1983			
TRT Telecommunications Corporation Install 600 cable pair to their 2 N. Riverside Plaza, Terminal Room 2436, Chicago, Illinois.				
Nonrecurring Charge			\$203.65	
Maximum Termination Liability			\$10,569.90	
Effective: November 6, 1981	Expires: November 5, 2015			
Annual Underutilization Liability			\$5.44 per pair	
Initial Liability Period				
Effective: November 6, 1981	Expires: December 31, 1985			
Western Union International, Incorporated Install 1800 cable pair between Canal Central Office and WUI's 13th floor terminal location at 165 N. Canal Street, Chicago, Illinois.				
Nonrecurring Charge			\$2,196.00	
Maximum Termination Liability			\$37,400.00	
Effective: November 6, 1981	Expires: November 5, 2016			
Annual Underutilization Liability				
900 Cable Pair			\$9.19 per pair	
1800 Cable Pair			\$1.08 per pair	
Initial Liability Period				
Effective: November 6, 1981	Expires: December 31, 1984			
Western Union Telegraph Company Install 100 cable pair to WU's 1st floor terminal location at 2nd and Missouri Avenue, East St. Louis, Illinois.				
Nonrecurring Charge			\$372.54	
Maximum Termination Liability			\$3,458.00	
Effective: November 6, 1981	Expires: November 5, 2014			
Annual Underutilization Liability			\$8.72 per pair	
Initial Liability Period				
Effective: November 6, 1981	Expires: December 31, 1983			

(This page filed under Transmittal No. 631)

SPECIAL CONSTRUCTION**3. Illinois Bell Special Construction Cases (Cont'd)****3.1 Special Construction Cases Transferred From Illinois Bell Telephone Company
Tariff F.C.C. No. 38 (Cont'd)****3.1.1 Charges for facilities within the State of Illinois (Cont'd)**

Western Union Telegraph Company

Install 100 cable pair to WU's terminal location at 312 Front Street, Wheaton,
Illinois.

Nonrecurring Charge	\$174.09
Maximum Termination Liability	\$1,726.00
Effective: July 1, 1982	Expires: June 30, 2013
Annual Underutilization Liability	\$4.19 per pair
Initial Liability Period	
Effective: July 1, 1982	Expires: December 31, 1983

X Issued under authority of Special Permission No. 90-1127

(This page filed under Transmittal No. 481)

Issued: October 23, 1990

Effective: November 27, 1990

Four AT&T Plaza, Dallas, Texas 75202

SPECIAL CONSTRUCTION**3. Illinois Bell Special Construction Cases (Cont'd)****3.1 Special Construction Cases Transferred from Illinois Bell Telephone Company Tariff
F.C.C. No. 38 (Cont'd)****3.1.1 Charges for facilities within the State of Illinois (Cont'd)**

D

United States Transmission Systems, Inc.		
Install 2700 cable pair between the Wabash Central Office and USTS's 7th floor terminal at 175 W. Jackson Blvd., Chicago, Illinois.		
Nonrecurring Charge		\$231.87
Maximum Termination Liability		\$55,446.00
Effective: January 20, 1983	Expires: January 19, 2019	
Annual Underutilization Liability		\$5.63 per pair
Initial Liability Period		
Effective: January 20, 1983	Expires: December 31, 1983	
U.S. Telephone Communications, Inc.		
Install 3600 cable pair between Lake Shore Central Office and UTC's terminal in the Prudential Building, Chicago, Illinois		
Nonrecurring Charge		\$8,937.74
Maximum Termination Liability		\$100,816.00
Effective: January 20, 1983	Expires: January 19, 2018	
Annual Underutilization Liability		\$7.65 per pair
Initial Liability Period		
Effective: January 20, 1982	Expires: December 31, 1986	
Western Union Telegraph Company		
Install 50 cable pair to WU's terminal location at 633 17th Street, Rock Island, Illinois.		
Nonrecurring Charge		\$623.81
Maximum Termination Liability		\$948.00
Effective: January 20, 1983	Expires: January 19, 2013	
Annual Underutilization Liability		\$4.39 per pair
Initial Liability Period		
Effective: January 20, 1983	Expires: December 31, 1983	

(This page filed under Transmittal No. 631)

SPECIAL CONSTRUCTION**3. Illinois Bell Special Construction Cases (Cont'd)****3.1 Special Construction Cases Transferred From Illinois Bell Telephone Company
Tariff F.C.C. No. 38 (Cont'd)****3.1.1 Charges for facilities within the State of Illinois (Cont'd)**

Allnet Communications Services, Inc.

Install 4200 cable pair to CNI's terminal location at 101 N. Wacker Drive, Chicago, Illinois.

Nonrecurring Charge \$256.43

Maximum Termination Liability \$39,200.00
Effective: March 30, 1983 Expires: March 29, 2014Annual Underutilization Liability
600 pair \$1.62 per pair
3600 pair \$3.84 per pair
Initial Liability Period
Effective: March 30, 1983 Expires: December 31, 1984

X Issued under authority of Special Permission No. 90-1127

(This page filed under Transmittal No. 481)

Issued: October 23, 1990

Effective: November 27, 1990

Four AT&T Plaza, Dallas, Texas 75202

SPECIAL CONSTRUCTION**3. Illinois Bell Special Construction Cases (Cont'd)****3.1 Special Construction Cases Transferred From Illinois Bell Telephone Company
Tariff F.C.C. No. 38 (Cont'd)****3.1.1 Charges for facilities within the State of Illinois (Cont'd)**

X

U.S. Telephone Communications

Install 3600 cable pair to UTC's terminal location at 130 E. Randolph St.,
Chicago, Illinois.

Nonrecurring Charge	\$12,459.59
Maximum Termination Liability	\$117,073.00
Effective: March 30, 1983	Expires: March 29, 2023
Annual Underutilization Liability	
Initial Liability Period	
Effective: March 30, 1983	Expires: December 31, 1983

MCI Telecommunications Corporation

Install 3600 cable pair to MCI's terminal location at 600 N. York Road,
Bensenville, Illinois.

Nonrecurring Charge	\$433.00
Maximum Termination Liability	\$248,279.00
Effective: March 30, 1983	Expires: March 29, 2018
Annual Underutilization Liability	\$18.65 per pair
Initial Liability Period	
Effective: March 30, 1983	Expires: December 31, 1987

X Issued under authority of Special Permission No. 90-1127

(This page filed under Transmittal No.)

Issued: October 23, 1990

Effective: November 22, 1990

Four AT&T Plaza, Dallas, Texas 75202

SPECIAL CONSTRUCTION**3. Illinois Bell Special Construction Cases (Cont'd)****3.1 Special Construction Cases Transferred From Illinois Bell Telephone Company Tariff
F.C.C. No. 38 (Cont'd)****3.1.1 Charges for facilities within the State of Illinois (Cont'd)****GWT Satellite Corporation**

Install 300 cable pair to GWT's terminal location at Western Blvd. and Stevenson
Expressway, Chicago, Illinois.

Nonrecurring Charge**Maximum Termination**

Liability	Effective Date	Expiration Date
\$13,357.00	March 30, 1983	March 29, 1993
13,357.00	March 30, 1993	March 29, 2003
14,743.00	March 30, 2003	March 29, 2013
9,061.00	March 30, 2013	March 29, 2018

Annual Underutilization Liability

\$103.13 per pair

Initial Liability Period

Effective: March 30, 1983

Expires: December 31, 1986

Western Union International

Install 200 temporary cable pair in advance of permanent facilities to WUI's terminal
location at 1300 West Ferry Road, Naperville, Illinois.

Nonrecurring Charge

\$3,766.81

(This page filed under Transmittal No.)

SPECIAL CONSTRUCTION**3. Illinois Bell Special Construction Cases (Cont'd)****3.1 Special Construction Cases Transferred From Illinois Bell Telephone Company
Tariff F.C.C. No. 38 (Cont'd)****3.1.1 Charges for facilities within the State of Illinois (Cont'd)**

Western Union Telegraph Company

Install 200 cable pair to WU's terminal at 15337 Center Street,
Harvey, Illinois.

Nonrecurring Charge \$261.22

Maximum Termination Liability \$2,443.00
Effective: December 29, 1983 Expires: December 28, 2017Annual Underutilization Liability \$3.61 per pair
Initial Liability Period
Effective: December 29, 1983 Expires: December 31, 1984

Western Union Telegraph Company

Install 200 cable pair to WU's terminal at 15337 Center Street,
Harvey, Illinois

Nonrecurring Charge \$276.79

Maximum Termination Liability \$2,699.00
Effective: December 29, 1983 Expires: December 28, 2015Annual Underutilization Liability \$3.87 per pair
Initial Liability Period
Effective: December 29, 1983 Expires: December 31, 1984

X Issued under authority of Special Permission No. 90-1127

(This page filed under Transmittal No. 481)

Issued: October 23, 1990

Effective: November 27, 1990

Four AT&T Plaza, Dallas, Texas 75202

SPECIAL CONSTRUCTION**3. Illinois Bell Special Construction Cases (Cont'd)****3.1 Special Construction Cases Transferred From Illinois Bell Telephone Company
Tariff F.C.C. No. 38 (Cont'd)****3.1.1 Charges for facilities within the State of Illinois (Cont'd)**

D

]

Western Union International, Inc.

Install 400 cable pair from Warrensville Central Office to 1300 W. Ferry Road,
Naperville, Illinois.

Nonrecurring Charge \$1,363.31

Maximum Termination Liability \$93,924.00
Effective: December 29, 1983 Expires: December 28, 2021Annual Underutilization Liability \$49.75 per pair
Initial Liability Period
Effective: December 29, 1983 Expires: December 31, 1987

(This page filed under Transmittal No. 527)

SPECIAL CONSTRUCTION**3. Illinois Bell Special Construction Cases (Cont'd)****3.1 Special Construction Cases Transferred From Illinois Bell Telephone Company
Tariff F.C.C. No. 38 (Cont'd)****3.1.1 Charges for facilities within the State of Illinois (Cont'd)**

D

Lexltel Communications

Install 4200 cable pair to LEX's 1st floor terminal at 130 E. Randolph Street,
Chicago, Illinois

Nonrecurring Charge	\$278.32
Maximum Termination Liability	\$139,648.74
Effective: December 29, 1983	Expires: December 28, 2024
Annual Underutilization Liability	\$8.30 per pair
Initial Liability Period	
Effective: December 29, 1983	Expires: December 31, 1985

(This page filed under Transmittal No. 527)

SPECIAL CONSTRUCTION**3. Illinois Bell Special Construction (Cont'd)****3.1 Special Construction Cases Transferred From Illinois Bell Telephone Company Tariff
F.C.C. No. 38 (Cont'd)****3.1.1 Charges for facilities within the State of Illinois (Cont'd)**

D

American Satellite Corporation

Install 4200 cable pair to ASC's 1st floor terminal at 130 E. Randolph Street, Chicago, Illinois

Nonrecurring Charge \$278.78

Maximum Termination Liability \$155,499.00
Effective: December 29, 1983 Expires: December 28, 2024Annual Underutilization Liability \$9.85 per pair
Initial Liability Period
Effective: December 29, 1983 Expires: December 31, 1988

(This page filed under Transmittal No. 558)

SPECIAL CONSTRUCTION**3. Illinois Bell Special Construction Cases (Cont'd)****3.1 Special Construction Cases Transferred From Illinois Bell Telephone Company Tariff
F.C.C. No. 38 (Cont'd)****3.1.1 Charges for facilities within the State of Illinois (Cont'd)**

D

Satellite Data Broadcast Network, Inc. (SDB)

Install 200 cable pair to SDB's 14th floor terminal location at 230 N. Michigan
Avenue, Chicago, Illinois

Nonrecurring Charge \$278.78

Maximum Termination Liability \$2,495.82
Effective: August 18, 1983 Expires: August 17, 2017Annual Underutilization Liability \$3.63
Initial Liability Period per pair
Effective: August 18, 1983 Expires: August 17, 1985

(This page filed under Transmittal No. 571)

SPECIAL CONSTRUCTION

3. Illinois Bell Special Construction Cases (Cont'd)

**3.1 Special Construction Cases Transferred From Illinois Bell Telephone Company
Tariff F.C.C. No. 38 (Cont'd)**

3.1.1 Charges for facilities within the State of Illinois (Cont'd)

X Issued under authority of Special Permission No. 90-1127

(This page filed under Transmittal No. 481)

Issued: October 23, 1990

Effective: November 27, 1990

Four AT&T Plaza, Dallas, Texas 75202

SPECIAL CONSTRUCTION

3. Illinois Bell Special Construction Cases (Cont'd)

**3.1 Special Construction Cases Transferred From Illinois Bell Telephone Company
Tariff F.C.C. No. 38 (Cont'd)**

3.1.1 Charges for facilities within the State of Illinois (Cont'd)

X Issued under authority of Special Permission No. 90-1127

(This page filed under Transmittal No. 481)

Issued: October 23, 1990

Effective: November 27, 1990

Four AT&T Plaza, Dallas, Texas 75202

SPECIAL CONSTRUCTION**3. Illinois Bell Special Construction Cases (Cont'd)****3.2 Special Construction Cases Transferred From American Telephone and Telegraph Company, Long Lines Department Tariff F.C.C. No. 262****3.2.1 Charges for facilities within the State of Illinois**

This section contains the Illinois Bell Telephone Company portion of special construction cases providing permanent facilities in accordance with the regulations contained in American Telephone and Telegraph Company, Long Lines Department Tariff F.C.C. No. 262. Special Construction, prior to May 25, 1984. These cases are subject to the regulations specified in 2.1 through 2.8 preceding, with the exception of maximum termination liability and annual underutilization liability as follows. The maximum termination liability period for special construction cases transferred from Tariff F.C.C. No. 262. In addition, instead of underutilization liability based on costs when there is a partial discontinuance of service on specially constructed facilities, the charge for only the rate elements containing the specially constructed facilities, as contained in the appropriate service tariff, will apply during the unexpired portion of the maximum termination liability period. For purposes of determining this charge, any facilities subject to minimum period monthly charges are considered to be in service at filed tariff rates.

(D)

(D)

(This page filed under Transmittal No. 1276)

SPECIAL CONSTRUCTION

3. Illinois Bell Special Construction Cases (Cont'd)

3.2 Special Construction Cases Transferred From American Telephone and Telegraph Company, Long Lines Department Tariff F.C.C. No. 262 (Cont'd)

3.2.1 Charges for facilities within the State of Illinois (Cont'd)

(D)

(D)

(This page filed under Transmittal No. 1276)

SPECIAL CONSTRUCTION

3. Illinois Bell Special Construction Cases (Cont'd)

3.2 Special Construction Cases Transferred From American Telephone and Telegraph Company, Long Lines Department Tariff F.C.C. No. 262 (Cont'd)

3.2.1 Charges for facilities within the State of Illinois (Cont'd)

(D)

(D)

(This page filed under Transmittal No. 1276)

Issued: August 9, 2001

Effective: August 24, 2001

Four AT&T Plaza, Dallas, Texas 75202

SPECIAL CONSTRUCTION**3. Illinois Bell Special Construction Cases (Cont'd)**
3.3 Charges to Provide Permanent Facilities (Cont'd)

This section contains special construction charges to provide permanent facilities. Charges are developed on an individual case basis and are filed following. (Cont'd)

3.3.1 Charges for the State of Illinois (Cont'd)**Quest Microwave**

Install 600 cable pair to Quest Microwave's 1st floor terminal location at 201 W. Springfield Street, Champaign, Illinois.

Nonrecurring Charge \$271.57

Maximum Termination Liability	Effective Date	Expiration Date
\$38,729.00	December 29, 1987	December 28, 1997
39,086.00	December 29, 1997	December 28, 2007
36,638.00	December 29, 2007	December 28, 2017
28,979.00	December 29, 2017	December 28, 2027
20,854.00	December 29, 2027	December 28, 2037
14,506.00	December 29, 2037	December 28, 2047
6,261.00	December 29, 2047	December 28, 2053

Annual Underutilization Liability \$16.04 per pair
Initial Liability Period
Effective: December 29, 1987 Expires: December 28, 1989

Teleconnect

Install 400 cable pair to Teleconnect's 3rd floor terminal location at 1800 3rd Avenue, Rock Island, Illinois.

Nonrecurring Charge \$278.41

Maximum Termination Liability	Effective Date	Expiration Date
\$8,169.00	April 22, 1984	April 21, 1994
1,126.00	April 22, 1994	April 21, 2004
152.00	April 22, 2004	April 21, 2014

Annual Underutilization Liability \$6.12 per pair
Initial Liability Period
Effective: April 22, 1994 Expires: April 21, 1986

(This page filed under Transmittal No. 619)

SPECIAL CONSTRUCTION**3. Illinois Bell Special Construction Cases (Cont'd)****3.3 Charges to Provide Permanent Facilities (Cont'd)**

This section contains special construction charges to provide permanent facilities. Charges are developed on an individual case basis and are filed following. (Cont'd)

3.3.1 Charges for facilities within the State of Illinois (Cont'd)

D

DIGI-NET, Inc.

Install 900 cable pair to DIGI-NET's 4th floor terminal location at 427 S. LaSalle Street, Chicago, Illinois.

Nonrecurring Charge	\$292.38
---------------------	----------

Maximum Termination Liability	Effective Date	Expiration Date
\$18,400.00	June 1, 1985	May 31, 1995
2,323.00	June 1, 1995	May 31, 2005
232.00	June 1, 2005	May 31, 2015

Annual Underutilization Liability	\$6.36 per pair
Initial Liability Period	
Effective: June 1, 1985	Expires: May 31, 1990

(This page filed under Transmittal No. 527)

SPECIAL CONSTRUCTION**3. Illinois Bell Special Construction Cases (Cont'd)****3.3 Charges to Provide Permanent Facilities (Cont'd)**

This section contains special construction charges to provide permanent facilities. Charges are developed on an individual case basis and are filed following. (Cont'd)

3.3.1 Charges for facilities within the State of Illinois (Cont'd)

Quest Microwave

Install 200 cable pair to Quest Microwave's terminal location at 520 South 2nd Street, Springfield, Illinois.

Nonrecurring Charge	275.23
---------------------	--------

Maximum Termination Liability	Effective Date	Expiration Date
-------------------------------	----------------	-----------------

\$108,003.00	May 9, 1985	May 8, 1995
--------------	-------------	-------------

13,526.00	May 9, 1995	May 8, 2005
-----------	-------------	-------------

1,413.00	May 9, 2005	May 8, 2015
----------	-------------	-------------

Annual Underutilization Liability	\$15.81 per pair
-----------------------------------	------------------

Initial Liability Period	
--------------------------	--

Effective: May 9, 1985	Expires: May 8, 1990
------------------------	----------------------

Securities Industry Automation Corporation

Install 1200 cable pairs to SIAC's terminal location at 135 South LaSalle Street, Chicago, Illinois.

Nonrecurring Charge	\$281.86
---------------------	----------

Maximum Termination Liability	Effective Date	Expiration Date
-------------------------------	----------------	-----------------

\$9,053.00	March 27, 1986	March 26, 1996
------------	----------------	----------------

8,997.00	March 27, 1996	March 26, 2006
----------	----------------	----------------

5,953.00	March 27, 2006	March 26, 2014
----------	----------------	----------------

Annual Underutilization Liability	\$2.75 per pair
-----------------------------------	-----------------

Initial Liability Period	
--------------------------	--

Effective: March 27, 1986	Expires: March 26, 1991
---------------------------	-------------------------

(This page filed under Transmittal No. 481)

SPECIAL CONSTRUCTION**3. Illinois Bell Special Construction Cases (Cont'd)****3.3 Charges to Provide Permanent Facilities (Cont'd)**

This section contains special construction charges to provide permanent facilities. Charges are developed on an individual case basis and are filed following. (Cont'd)

3.3.1 Charges for facilities within the State of Illinois (Cont'd)

Teleconnect Telecommunications Services and Systems

Install 28 High Capacity digital services at 1.544 Mbps (DS1) to Teleconnect's terminal location at 1200 Peoria Savings Plaza, Peoria, Illinois.

Nonrecurring Charge			\$278.33
Maximum Termination Liability			
	Effective Date	Expiration Date	
\$23,705.00	July 15, 1986	July 14, 1996	
21,935.00	July 15, 1996	July 14, 2006	
13,809.00	July 15, 2006	July 14, 2016	
Annual Underutilization Liability			\$245.88 per DS1
Initial Liability Period			
Effective: July 15, 1986	Expires: January 1, 1988		

Teleconnect Telecommunications Services and Systems

Install 20 High Capacity digital services at 1.544 Mbps (DS1) to Teleconnect's terminal location at 123 W. Main St., Decatur, Illinois.

Nonrecurring Charge			\$278.33
Maximum Termination Liability			
	Effective Date	Expiration Date	
\$3,843.00	July 15, 1986	July 14, 1996	
3,545.00	July 15, 1996	July 14, 2006	
2,249.00	July 15, 2006	July 14, 2016	
Annual Underutilization Liability			\$52.38 per DS1
Initial Liability Period			
Effective: July 15, 1986	Expires: January 1, 1988		

(This page filed under Transmittal No. 481)

SPECIAL CONSTRUCTION

3. Illinois Bell Special Construction Cases (Cont'd)

3.3 Charges to Provide Permanent Facilities (Cont'd)

This section contains special construction charges to provide permanent facilities.
Charges are developed on an individual case basis and are filed following. (Cont'd)

3.3.1 Charges for facilities within the State of Illinois (Cont'd)

(D)

(D)

(This page filed under Transmittal No. 1686)

SPECIAL CONSTRUCTION**3. Illinois Bell Special Construction Cases (Cont'd)****3.3 Charges to Provide Permanent Facilities (Cont'd)**

This section contains special construction charges to provide permanent facilities. Charges are developed on an individual case basis and are filed following. (Cont'd)

3.3.1 Charges for facilities within the State of Illinois (Cont'd)

Teleconnect Telecommunications Services and Systems

Install 28 High Capacity digital services to Teleconnect's terminal location at 10th and Mason, Springfield, Illinois

Nonrecurring Charge			\$278.33
Maximum Termination Liability	Effective Date	Expiration Date	
\$46,623.00	February 6, 1987	February 5, 1997	
32,254.00	February 6, 1997	February 5, 2007	
23,972.00	February 6, 2007	February 5, 2017	
Annual Underutilization Liability			\$492.50 per DS1
Initial Liability Period			
Effective: February 6, 1987		Expires: January 1, 1988	

Western Union (WU)

Install 85 cable pairs to WU's terminal location at 1204 West Jefferson Street, Joliet, Illinois.

Nonrecurring Charge			\$271.68
Maximum Termination Liability	Effective Date	Expiration Date	
\$3,262.00	February 6, 1987	February 5, 1997	
3,238.00	February 6, 1997	February 5, 2007	
2,049.00	February 6, 2007	February 5, 2017	
Annual Underutilization Liability			\$14.94 per pair
Initial Liability Period			
Effective: February 6, 1987		Expires: January 1, 1991	

Damanet Telecommunications

Install 1200 cable pairs to Damanet's terminal location at 20 N. Wacker, Floor 45, Chicago, Illinois.

Nonrecurring Charge			\$292.50
Maximum Termination Liability	Effective Date	Expiration Date	
\$58,848.00	June 13, 1986	June 12, 1996	
53,346.00	June 13, 1996	June 12, 2006	
33,545.00	June 13, 2006	June 12, 2016	
Annual Underutilization Liability			\$15.34 per pair
Initial Liability Period			
Effective: June 13, 1986		Expires: June 12, 1990	

(This page filed under Transmittal No. 481)

SPECIAL CONSTRUCTION**3. Illinois Bell Special Construction Cases (Cont'd)****3.3 Charges to Provide Permanent Facilities (Cont'd)**

This section contains special construction charges to provide permanent facilities.
Charges are developed on an individual case basis and are filed following. (Cont'd)

3.3.1 Charges for facilities within the State of Illinois (Cont'd)

Consolidated Network, Inc.

at Install 28 Direct High Capacity (DS1) Services to Consolidated Network's terminal location
322 E. Capitol, Springfield, Illinois.

Nonrecurring Charge		\$776.39
Maximum Termination Liability		
	Effective Date	Expiration Date
\$52,366.00	June 1, 1989	May 31, 1999
30,621.00	June 1, 1999	May 31, 2009
22,261.00	June 1, 2009	May 31, 2019
10,435.00	June 1, 2019	May 31, 2029
9,863.00	June 1, 2029	May 31, 2039
8,403.00	June 1, 2039	May 31, 2049
3,794.00	June 1, 2049	October 1, 2053
Annual Underutilization Liability		\$644.23 per DS1
Initial Liability Period		
Expires: October 1, 1989		

Pentagon Computers

Pentagon Install 6 Direct High Capacity (DS1) services and 12 Feature Groups B/D services to
Computers' at 6033 W. North Ave., Oak Park, Illinois.

DS1 Service		
Nonrecurring Charge		\$669.07
Maximum Termination Liability		
	Effective Date	Expiration Date
\$21,670.00	June 1, 1989	May 31, 1999
7,734.00	June 1, 1999	May 31, 2009
2,700.00	June 1, 2009	May 31, 2019
Annual Underutilization Liability		\$2,280.87 per DS1
Initial Liability Period		
Expires: December 31, 1989		
F.G. Service		
Nonrecurring Charge		
Maximum Termination Liability		
	Effective Date	Expiration Date
\$9,591.00	June 1, 1989	May 31, 1999
9,319.00	June 1, 1999	May 31, 2009
6,119.00	June 1, 2009	May 31, 2019
Annual Underutilization Liability		\$29.91 per pair
Initial Liability Period		
Expires: December 31, 1989		

(This page filed under Transmittal No. 481)

SPECIAL CONSTRUCTION

3. Illinois Bell Special Construction Cases (Cont'd)

3.3 Charges to Provide Permanent Facilities (Cont'd)

This section contains special construction charges to provide permanent facilities.
Charges are developed on an individual case basis and are filed following. (Cont'd)

3.3.1 Charges for facilities within the State of Illinois (Cont'd)

(D)

(D)

(This page filed under Transmittal No. 1686)

SPECIAL CONSTRUCTION**3. Illinois Bell Special Construction Cases (Cont'd)****3.3 Charges to Provide Permanent Facilities (Cont'd)**

This section contains special construction charges to provide permanent facilities.
Charges are developed on an individual case basis and are filed following. (Cont'd)

3.3.1 Charges for facilities within the State of Illinois (Cont'd)

Teleconnect Telecommunications

Install 28 High Capacity Digital Services (DS1 - 1.544 Mbps) to Teleconnect's terminal location at 1108 West Main Street, Urbana, Illinois

Nonrecurring Charge			\$271.87
Maximum Termination Liability	Effective Date	Expiration Date	
\$17,123.00	February 1, 1987	January 31, 1997	
9,836.00	February 1, 1997	January 31, 2007	
5,634.00	February 1, 2007	January 31, 2017	
1,826.00	February 1, 2017	January 31, 2027	
1,730.00	February 1, 2027	January 31, 2037	
1,519.00	February 1, 2037	January 31, 2047	
658.00	February 1, 2047	January 31, 2052	
Annual Underutilization Liability			\$230.70 per DS1
Initial Liability Period			
Effective: February 1, 1987	Expires: January 1, 1990		

Virtual Network

Install 600 cable pairs to Virtual Network's terminal location at 20 North Wacker Drive, Chicago, Illinois.

Nonrecurring Charge			\$292.50
Maximum Termination Liability	Effective Date	Expiration Date	
\$21,121.00	August 1, 1985	July 31, 1995	
20,409.00	August 1, 1995	July 31, 2005	
12,628.00	August 1, 2005	July 31, 2015	
Annual Underutilization Liability			\$10.81 per pair
Initial Liability Period			
Effective: August 1, 1985	Expires: January 1, 1990		

(This page filed under Transmittal No. 481)

SPECIAL CONSTRUCTION**3. Illinois Bell Special Construction Cases (Cont'd)****3.3 Charges to Provide Permanent Facilities (Cont'd)**

This section contains special construction charges to provide permanent facilities.
Charges are developed on an individual case basis and are filed following. (Cont'd)

3.3.1 Charges for facilities within the State of Illinois (Cont'd)

Quest Microwave			
Install 800 cable pair to Quest Microwave's 6th floor terminal location at 20 N. Wacker Drive, Chicago, Illinois			
Nonrecurring Charge			\$799.37
Maximum Termination Liability	Effective Date	Expiration Date	
\$13,381.00	October 1, 1988	September 30, 1998	
13,287.00	October 1, 1998	September 30, 2008	
11,109.00	October 1, 2008	September 30, 2018	
5,848.00	October 1, 2018	September 30, 2020	
Annual Underutilization Liability			\$4.20 per pair
Original Initial Liability			
Expires: October 1, 1988			

(This page filed under Transmittal No. 571)

SPECIAL CONSTRUCTION**3. Illinois Bell Special Construction Cases (Cont'd)****3.3 Charges to Provide Permanent Facilities (Cont'd)**

This section contains special construction charges to provide permanent facilities. Charges are developed on an individual case basis and are filed following. (Cont'd)

3.3.1 Charges for facilities within the State of Illinois (Cont'd)

Omnicall Incorporated

Install 64 Direct High Capacity (DS1) services to Omnicall's terminal location at 225 North Michigan Avenue, Suite 320, from the Lakeshore Central Office, both locations in Chicago, Illinois.

Nonrecurring Charge			\$799.45
Maximum Termination Liability	Effective Date	Expiration Date	
\$17,287.00	September 1, 1988	August 31, 1998	
3,980.00	September 1, 1998	August 31, 2008	
2,663.00	September 1, 2008	August 31, 2018	
Annual Underutilization Liability		\$109.27 per DS1	
Initial Liability Period			
Expires: August 31, 1989			

MCI Telecommunications Corporation

Install 113 Direct High Capacity Digital Services (DS1 - 1.544 Mbps) between the Summit Central Office and MCI's terminal location at 9060 Archer Avenue, Willow Springs, Illinois.

Nonrecurring Charge			523.92
Maximum Termination			
Liability	Effective Date	Expiration Date	
\$178,780.00	May 1, 1990	April 30, 2000	
95,753.00	May 1, 2000	April 30, 2010	
62,940.00	May 1, 2010	April 30, 2020	
12,586.00	May 1, 2020	April 30, 2030	
11,921.00	May 1, 2030	April 30, 2040	
10,224.00	May 1, 2040	April 30, 2050	
4,869.00	May 1, 2050	April 30, 2055	
Annual Underutilization Liability		\$1,458.55 per DS1	
Initial Liability Period			
Effective: May 1, 1990		Expires: August 30, 1995	

(This page filed under Transmittal No. 481)

SPECIAL CONSTRUCTION**3. Illinois Bell Special Construction Cases (Cont'd)****3.3 Charges to Provide Permanent Facilities (Cont'd)**

This section contains special construction charges to provide permanent facilities. Charges are developed on an individual case basis and are filed following. (Cont'd)

3.3.1 Charges for facilities within the State of Illinois (Cont'd)**Cable & Wireless**

Install 400 cable pairs to C&W's terminal location at 600 South Federal St., Floor 8, Chicago, Illinois.

Nonrecurring Charge			\$539.48
Maximum Termination Liability	Effective Date	Expiration Date	
\$9,596.00	June 1, 1990	May 31, 2000	
9,296.00	June 1, 2000	May 31, 2010	
5,295.00	June 1, 2010	May 31, 2017	
Annual Underutilization Liability			\$8.17 per pair
Initial Liability Period			
Effective: June 1, 1990	Expires: March 15, 1991		

Tel Com International

Install 600 cable pairs to Tel Com's terminal location at 162 North Franklin Street, Floor 8, Chicago, Illinois.

Nonrecurring Charge			\$539.48
Maximum Termination Liability	Effective Date	Expiration Date	
\$9,350.00	June 1, 1990	May 31, 2000	
9,195.00	June 1, 2000	May 31, 2010	
5,988.00	June 1, 2010	May 31, 2017	
Annual Underutilization Liability			\$5.64 per pair
Initial Liability Period			
Effective: June 1, 1990	Expires: January 1, 1991		

(This page filed under Transmittal No. 481)

SPECIAL CONSTRUCTION

- 3. Illinois Bell Special Construction Cases (Cont'd)**
 - 3.3 Charges to Provide Permanent Facilities (Cont'd)**
 - 3.3.1 Charges for the State of Illinois (Cont'd)**

(D)

(D)

(This page filed under Transmittal No. 1779)

SPECIAL CONSTRUCTION

3. Illinois Bell Special Construction Cases (Cont'd)

3.3 Charges to Provide Permanent Facilities (Cont'd)

3.3.1 Charges for the State of Illinois (Cont'd)

(D)

(D)

(This page filed under Transmittal No. 1779)

SPECIAL CONSTRUCTION

- 3. Illinois Bell Special Construction Cases (Cont'd)**
 - 3.3 Charges to Provide Permanent Facilities (Cont'd)**
 - 3.3.1 Charges for the State of Illinois (Cont'd)**

(D)

(D)

(This page filed under Transmittal No. 1779)

SPECIAL CONSTRUCTION

- 3. Illinois Bell Special Construction Cases (Cont'd)**
 - 3.3 Charges to Provide Permanent Facilities (Cont'd)**
 - 3.3.1 Charges for the State of Illinois (Cont'd)**

(D)

(D)

(This page filed under Transmittal No. 1779)

SPECIAL CONSTRUCTION

- 3. Illinois Bell Special Construction Cases (Cont'd)**
 - 3.3 Charges to Provide Permanent Facilities (Cont'd)**
 - 3.3.1 Charges for the State of Illinois (Cont'd)**

(D)

(D)

(This page filed under Transmittal No. 1686)

SPECIAL CONSTRUCTION

3. Illinois Bell Special Construction Cases (Cont'd)

3.3 Charges to Provide Permanent Facilities (Cont'd)

3.3.1 Charges for the State of Illinois (Cont'd)

(D)

(D)

(This page filed under Transmittal No. 1779)

SPECIAL CONSTRUCTION

- 3. Illinois Bell Special Construction Cases (Cont'd)**
 - 3.3 Charges to Provide Permanent Facilities (Cont'd)**
 - 3.3.1 Charges for the State of Illinois (Cont'd)**

(D)

(D)

(This page filed under Transmittal No. 1779)

SPECIAL CONSTRUCTION

3. Illinois Bell Special Construction Cases (Cont'd)

3.3 Charges to Provide Permanent Facilities (Cont'd)

3.3.1 Charges for the State of Illinois (Cont'd)

(D)

(D)

(This page filed under Transmittal No. 1779)

SPECIAL CONSTRUCTION**3. Illinois Bell Special Construction Cases (Cont'd)****3.3 Charges to Provide Permanent Facilities (Cont'd)****3.3.1 Charges for the State of Illinois (Cont'd)****Case No. 122032-2-1 Customer Name: Broadwing**Description: Provide facilities for a two-node OC3 with the premises
located at 2150 Point Blvd., Elgin, IL

Nonrecurring: \$10,461.00 Monthly Charge: None

Case No. 126476-1-1 Customer Name: Chicago TribuneDescription: Provide facilities for DS3 Service between
1000 Commerce, Oakbrook, IL and
506 N. Northwest Ave., Northlake, IL

Nonrecurring: \$53,347.00 Monthly Charge: None

Case No. 126643-1-1 Customer Name: XO CommunicationsDescription: Provide facilities for a DS3 with nodes at
5655 Meadowbrook Dr., Rolling Meadows, IL
and 10 Scott Street, Elk Grove, IL

Nonrecurring: \$36,106.00 Monthly Charge: None

Case No. 134277-3-2 Customer Name: Sprint Communications Co LPDescription: Install a FW4100 and place drops at the customer premises and CO
and install fiber to the 26th floor at 233 N. Michigan, Chicago, IL

Nonrecurring: \$ 8,238.00 Monthly Charge: None

Case No. 134584-1-1 Customer Name: Mauser Corp.Description: Provisioning of one DS3, requiring new conduit, fiber cable and
equipment between 1000 Commerce, Oakbrook, IL and
1350 W. Fullerton, Addison, IL

Nonrecurring: \$148,931.00 Monthly Charge: None

(D)
(N)

(N)

(This page filed under Transmittal No. 1644)

SPECIAL CONSTRUCTION**3. Illinois Bell Special Construction Cases (Cont'd)****3.4 Charges to Provide Temporary Facilities****3.4.1 Charges for the State of Illinois****Case No. 33421-1-1 Customer Name: AT&T/Check Free Corp.**Description: Special Construction to provide facilities for a Secondary Fiber
through a new second entrance and spliced into the ring at 135 S.
Lasalle, Chicago, ILNonrecurring: \$19,344.00 Monthly Charge: None
Expiration: NA

(D)

(D)

(This page filed under Transmittal No. 1779)

SPECIAL CONSTRUCTION**3. Illinois Bell Special Construction Cases (Cont'd)****Charges to Provide Temporary Facilities****Charges for the State of Illinois****Case No. 188216-1****Customer Name:****SBCIS**

Description: Special Construction to provide Broadcast Video Services, TV1 Circuit from 5239 N. Kedzie Ave., Chicago, IL to 6125 W. 26th St., Cicero, IL.

NRC: \$ 770.00

Expiration: 03/05/2013

Case No. 188216-2**Customer Name:****SBCIS**

Description: Special Construction to provide Broadcast Video Services, TV1 Circuit from 5239 n. Kedzie Ave., Chicago, IL to 6125 W. 26th St., Cicero, IL.

NRC: \$ 770.00

Expiration: 03/05/2013

Case No. 198718-1-1**Customer Name: VZB Edison Mission Energy**

Description: Special Construction to install facilities for DS3 Service.

NRC: \$22,335.00

Case No. 201698-1-1**Customer Name:****AT&T/Marrik Dish**

Description: Special Construction to place and energize new fiber cable and conduit, and place new DS3 equipment at Customer's premises.

NRC: \$34,043.00

Case No. 239642-1-1**Customer Name:****ATX/Baldwin Co. Internet**

Description: Special Construction to provide normal routed DS3 Service, Install equipment, including outside cabinet and pad.

NRC: \$18,140.59

Case No. 312249-1-1**Customer Name:****ATX/TNET**

(N)

Description: Special Construction to provide normal routed DS3 Service.

(N)

NRC: \$ 6,285.68

(N)

(This page filed under Transmittal No. 1856)

SPECIAL CONSTRUCTION**4. Indiana Bell Special Construction Cases****4.1 Special Construction Cases Transferred From Indiana Bell Telephone Company, Incorporated Tariff F.C.C. No. 33**

This section contains special construction charges for facilities provided to Other Common Carriers in accordance with Indiana Bell Telephone Company, Incorporated Tariff F.C.C. No. 33, Facilities for Other Common Carriers, prior to May 25, 1984. These special construction cases are subject to the regulations specified in 2.1 through 2.8 preceding, with the following exception. When the initial liability period expires, an annual underutilization charge applies to the difference between 70% of the number of original specially constructed facilities and the number of facilities in service at filed tariff rates at that time. For purposes of determining the underutilization charge, any facilities subject to minimum period monthly charges are considered to be in service at filed tariff rates.

3.1 Charges for the State of Indiana

D

(This page filed under Transmittal No. 527)

SPECIAL CONSTRUCTION

4. Indiana Bell Special Construction Cases (Cont'd)

**4.1 Special Construction Cases Transferred From Indiana Bell Telephone Company,
Incorporated Tariff F.C.C. No. 33 (Cont'd)**

D

4.1.1 Charges for the State of Indiana (Cont'd)

(This page filed under Transmittal No. 527)

SPECIAL CONSTRUCTION

4. Indiana Bell Construction Cases (Cont'd)

**4.1 Special Construction Cases Transferred From Indiana Bell Telephone Company,
Incorporated Tariff F.C.C. No. 33 (Cont'd)**

4.1.1 Charges for the State of Indiana (Cont'd)

D

(This page filed under Transmittal No. 571)

Issued: November 29, 1991

Effective: December 3, 1991

Four AT&T Plaza, Dallas, Texas 75202

SPECIAL CONSTRUCTION

4. Indiana Bell Special Construction Cases (Cont'd)

**4.1 Special Construction Cases Transferred From Indiana Bell Telephone Company,
Incorporated Tariff F.C.C. No. 33 (Cont'd)**

4.1.1 Charges for the State of Indiana (Cont'd)

D

(This page filed under Transmittal No. 527)

SPECIAL CONSTRUCTION

4. Indiana Bell Special Construction Cases (Cont'd)

**4.1 Special Construction Cases Transferred From Indiana Bell Telephone Company,
Incorporated Tariff F.C.C. No. 35 (Cont'd)**

4.1.1 Charges for the State of Indiana (Cont'd)

D

(This page filed under Transmittal No. 704)

SPECIAL CONSTRUCTION**4. Indiana Bell Special Construction Cases (Cont'd)**

- | | | |
|--------------|---|----------|
| 4.1 | Special Construction Cases Transferred From Indiana Bell Telephone Company, Incorporated Tariff F.C.C. No. 33 (Cont'd) | X |
| 4.1.1 | Charges for the State of Indiana (Cont'd) | D |

X Issued under authority of Special Permission No. 90-1127

(This page filed under Transmittal No. 481)

Issued: October 23, 1990

Effective: November 27, 1990

Four AT&T Plaza, Dallas, Texas 75202

SPECIAL CONSTRUCTION**4. Indiana Bell Special Construction Cases (Cont'd)****4.2 Special Construction Cases Transferred From American Telephone and Telegraph Company, Long Lines Department Tariff F.C.C. No. 262**

This section contains the Indiana Bell Telephone Company, Incorporated portion of special construction cases providing permanent facilities in accordance with the regulations contained in American Telephone and Telegraph Company, Long Lines Department Tariff F.C.C. No. 262, Special Construction, prior to May 25, 1984. These cases are subject to the regulations specified in 2.1 through 2.8 preceding, with the exception as follows. The maximum termination liability period for special construction cases transferred from Tariff F.C.C. No. 262 shall retain a liability period as specified in Tariff F.C.C. No. 262. In addition, instead of underutilization liability based on costs, when there is a partial discontinuance of service on specially constructed facilities, the charge for only the rate elements containing the specially constructed facilities, as contained in the appropriate service tariff, will apply during the unexpired portion of the maximum termination liability period. For purposes of determining this charge, any facilities subject to minimum period monthly charges are considered to be in service at filed tariff rates.

4.2.1 Charges for the State of Indiana

Case No	Customer Name/ Effective Date	Description	Charge/ Liability	Expiration Date
------------	----------------------------------	-------------	----------------------	--------------------

D

(This page filed under Transmittal No. 571)

SPECIAL CONSTRUCTION

4. Indiana Bell Special Construction Cases

4.3 Charges to Provide Permanent Facilities

This section contains special construction charges to provide permanent facilities in accordance with the interstate tariffs referenced by this tariff. Charges are developed on an individual case basis and are filed following:

4.3.1 Charges for the State of Indiana

(D)

(D)

(This page filed under Transmittal No. 1779)

SPECIAL CONSTRUCTION**4. Indiana Bell Special Construction Cases (Cont'd)****4.3 Charges to Provide Permanent Facilities (Cont'd)****4.3.1 Charges for the State of Indiana (Cont'd)**

Case No. 85-1 Customer Name: QWest Microwave
 Location: 1 North Capitol Ave., - 9th floor
 Indianapolis, Indiana

Description: Assumes liability for 900 specially constructed pairs from the central office to the entrance manhole, 900 pairs from the entrance manhole to the 4th floor and new construction for an 1800 pair building riser cable from the 4th floor to QWest's terminal location on the 9th floor.

NRC:	\$885.00	AUL: \$10.24/pair	ILP: 7-1-85 to 7-1-88
Effective:	7-1-85	7-1-95	7-1-05
Expiration:	7-1-95	7-1-05	7-1-15
MTL Amount:	\$31,884.81	\$32,186.81	\$28,889.81
			7-1-15
			7-1-21
			\$16,198.81

(This page filed under Transmittal No. 481)

Issued: October 23, 1990

Effective: November 27, 1990

Four AT&T Plaza, Dallas, Texas 75202

SPECIAL CONSTRUCTION

- 4. Indiana Bell Special Construction Cases (Cont'd)**
 - 4.3 Charges to Provide Permanent Facilities (Cont'd)**
 - 4.3.1 Charges for the State of Indiana (Cont'd)**

D
D

D

(This page filed under Transmittal No. 571)

SPECIAL CONSTRUCTION

- 4. Indiana Bell Special Construction Cases (Cont'd)**
 - 4.3 Charges to Provide Permanent Facilities (Cont'd)**
 - 4.3.1 Charges for the State of Indiana (Cont'd)**

(D)

(D)

(This page filed under Transmittal No. 1779)

SPECIAL CONSTRUCTION

- 4. Indiana Bell Special Construction Cases (Cont'd)**
 - 4.3 Charges to Provide Permanent Facilities (Cont'd)**
 - 4.3.1 Charges for the State of Indiana**

(D)

(D)

(This page filed under Transmittal No. 1779)

SPECIAL CONSTRUCTION

- 4. Indiana Bell Special Construction Cases (Cont'd)**
 - 4.3 Charges to Provide Permanent Facilities (Cont'd)**
 - 4.3.1 Charges for the State of Indiana (Cont'd)**

(D)

(D)

(This page filed under Transmittal No. 1779)

SPECIAL CONSTRUCTION

- 4. Indiana Bell Special Construction Cases (Cont'd)**
 - 4.3 Charges to Provide Permanent Facilities (Cont'd)**
 - 4.3.1 Charges for the State of Indiana (Cont'd)**

(D)

(D)

(This page filed under Transmittal No. 1779)

SPECIAL CONSTRUCTION

- 4. **Indiana Bell Special Construction Cases (Cont'd)**
 - 4.3 **Charges to Provide Permanent Facilities (Cont'd)**
 - 4.3.1 **Charges for the State of Indiana (Cont'd)**

(D)

(D)

(This page filed under Transmittal No. 1779)

SPECIAL CONSTRUCTION

- 4. Indiana Bell Special Construction Cases (Cont'd)**
 - 4.3 Charges to Provide Permanent Facilities (Cont'd)**
 - 4.3.1 Charges for the State of Indiana (Cont'd)**

(D)

(D)

(This page filed under Transmittal No. 1779)

SPECIAL CONSTRUCTION

- 4. Indiana Bell Special Construction Cases (Cont'd)**
 - 4.3 Charges to Provide Permanent Facilities (Cont'd)**
 - 4.3.1 Charges for the State of Indiana (Cont'd)**

(D)

(D)

(This page filed under Transmittal No. 1779)

SPECIAL CONSTRUCTION

- 4. Indiana Bell Special Construction Cases (Cont'd)**
 - 4.3 Charges to Provide Permanent Facilities (Cont'd)**
 - 4.3.1 Charges for the State of Indiana (Cont'd)**

(D)

(D)

(This page filed under Transmittal No. 1779)

SPECIAL CONSTRUCTION

- 4. **Indiana Bell Special Construction Cases (Cont'd)**
 - 4.3 **Charges to Provide Permanent Facilities (Cont'd)**
 - 4.3.1 **Charges for the State of Indiana (Cont'd)**

(D)

(D)

(This page filed under Transmittal No. 1686)

SPECIAL CONSTRUCTION

- 4. Indiana Bell Special Construction Cases (Cont'd)**
 - 4.3 Charges to Provide Permanent Facilities (Cont'd)**
 - 4.3.1 Charges for the State of Indiana (Cont'd)**

(D)

(D)

(This page filed under Transmittal No. 1779)

SPECIAL CONSTRUCTION

- 4. Indiana Bell Special Construction Cases (Cont'd)**
 - 4.3 Charges to Provide Permanent Facilities (Cont'd)**
 - 4.3.1 Charges for the State of Indiana (Cont'd)**

(D)

(D)

(This page filed under Transmittal No. 1779)

SPECIAL CONSTRUCTION

4. Indiana Bell Special Construction Cases (Cont'd)

4.3 Charges to Provide Permanent Facilities (Cont'd)

4.3.1 Charges for the State of Indiana (Cont'd)

(D)

(D)

(This page filed under Transmittal No. 1779)

SPECIAL CONSTRUCTION

- 4. **Indiana Bell Special Construction Cases (Cont'd)**
 - 4.3 **Charges to Provide Permanent Facilities (Cont'd)**
 - 4.3.1 **Charges for the State of Indiana (Cont'd)**

(D)

(D)

(This page filed under Transmittal No. 1779)

SPECIAL CONSTRUCTION**4. Indiana Bell Special Construction Cases (Cont'd)****4.3 Charges to Provide Permanent Facilities (Cont'd)**

(N)

4.3.1 Charges for the State of Indiana (Cont'd)**Case No. 158485-1-1 Customer Name: Verizon Wireless**

Description: Special Construction to install and energize fiber and place flashwave equipment to provide DS1s on fiber to 7701 Walnut Dr., Indianapolis, IN

Nonrecurring: \$12,162.00 Monthly Charge: None

Case No. 158485-3-1 Customer Name: Verizon Wireless

Description: Special Construction to install and energize fiber and place flashwave equipment to provide DS1s on fiber to 3306 Prospect St., Indianapolis, IN

Nonrecurring: \$13,705.00 Monthly Charge: None

Case No. 158485-4-1 Customer Name: Verizon Wireless

Description: Special Construction to install and energize fiber and place flashwave equipment to provide DS1s on fiber to Selvin Rd., Tennyson, IN

Nonrecurring: \$17,661.00 Monthly Charge: None

Case No. 158485-5-1 Customer Name: Verizon Wireless

Description: Special Construction to install and energize fiber and place flashwave equipment to provide DS1s on fiber to 3436 Old Vincennes Rd., Floyd Knob, IN

Nonrecurring: \$13,705.00 Monthly Charge: None

Case No. 175107-1-1 Customer Name: Indiana Paging

Description: Special Construction to place conduit between 3311 South Shelby Street and the CO at 2941 Shelby Street, IN

Nonrecurring: \$ 6,472.63 Monthly Charge: None

(N)

(This page filed under Transmittal No. 1669)

SPECIAL CONSTRUCTION**4. Indiana Bell Special Construction Cases (Cont'd)****Charges to Provide Permanent Facilities (Cont'd)****Charges for the State of Indiana (Cont'd)****Case No. 194554-1-1 Customer Name: AT&T/US Steel**Description: Special Construction to provide point-to-point DS3 from 1 N.
Broadway in Gary, IN, to an alternate wire center.

NRC: \$9,001.00

Expiration: 05/07/2013

Case No. 219072-1-1 Customer Name: Verizon WirelessDescription: Special Construction to install 5 DS1s with new fiber and conduit
required.

NRC: \$17,279.00

(N)

(N)

(This page filed under Transmittal No. 1706)

Effective: October 16, 2009

Four AT&T Plaza, Dallas, Texas 75202

SPECIAL CONSTRUCTION**5. Michigan Bell Special Construction Cases****5.1 Special Construction Cases Transferred from Michigan Bell Telephone Company
Tariff F.C.C. No. 37**

This section contains special construction charges for facilities provided to Other Common Carriers in accordance with Michigan Bell Telephone Company Tariff F.C.C. No. 37, Facilities for Other Common Carriers, prior to May 25, 1984. These special construction cases are subject to the regulations specified in 2.1 through 2.8 preceding, with the following exception. When the initial liability period expires, an underutilization charge applies to the difference between 70% of the number of original specially constructed facilities and the number of facilities in service at filed tariff rates at that time. For purposes of determining an underutilization charge, any facilities subject to minimum period monthly charges are considered to be in service at filed tariff rates.

5.1.1 Charges for the State of Michigan

OCC Name/	Charge/Expiration	
Effective Date	Description	Liability

	Date
--	------

D

(This page filed under Transmittal No. 795)

SPECIAL CONSTRUCTION**5. Michigan Bell Special Construction Cases (Cont'd)****5.1 Special Construction Cases Transferred from Michigan Bell Telephone Company
Tariff F.C.C. No. 37 (Cont'd)****5.1.1 Charges for the State of Michigan (Cont'd)**

OCC Name/ Charge/Expiration				
Effective Date	Description	Liability		Date

D

(This page filed under Transmittal No. 795)

Issued: May 18, 1994

Effective: June 22, 1994

Four AT&T Plaza, Dallas, Texas 75202

SPECIAL CONSTRUCTION**5. Michigan Bell Special Construction Cases (Cont'd)****5.1 Special Construction Cases Transferred from Michigan Bell Telephone Company
Tariff F.C.C. No. 37 (Cont'd)****5.1.1 Charges for the State of Michigan (Cont'd)**

OCC Name/	Charge/Expiration		
Effective Date	Description	Liability	Date

D

(This page filed under Transmittal No. 795)

Issued: May 18, 1994

Effective: June 22, 1994

Four AT&T Plaza, Dallas, Texas 75202

SPECIAL CONSTRUCTION

5. Michigan Bell Special Construction Cases (Cont'd)

**5.1 Special Construction Cases Transferred from Michigan Bell Telephone Company
Tariff F.C.C. No. 37 (Cont'd)**

5.1.1 Charges for the State of Michigan (Cont'd)

(D)

(D)

(This page filed under Transmittal No. 1779)

SPECIAL CONSTRUCTION

5. Michigan Bell Special Construction Cases (Cont'd)

**5.1 Special Construction Cases Transferred from Michigan Bell Telephone Company
Tariff F.C.C. No. 37 (Cont'd)**

5.1.1 Charges for the State of Michigan (Cont'd)

(D)

(D)

(This page filed under Transmittal No. 1779)

SPECIAL CONSTRUCTION

5. Michigan Bell Special Construction Cases (Cont'd)

**5.1 Special Construction Cases Transferred from Michigan Bell Telephone Company
Tariff F.C.C. No. 37 (Cont'd)**

5.1.1 Charges for the State of Michigan (Cont'd)

OCC Name/ Charge/Expiration			
Effective Date	Description	Liability	Date_

D

(This page filed under Transmittal No. 795)

Issued: May 18, 1994

Effective: June 22, 1994

Four AT&T Plaza, Dallas, Texas 75202

SPECIAL CONSTRUCTION**5. Michigan Bell Special Construction Cases (Cont'd)****5.1 Special Construction Cases Transferred from Michigan Bell Telephone Company
Tariff F.C.C. No. 37 (Cont'd)****5.1.1 Charges for the State of Michigan (Cont'd)**

OCC Name/ Charge/Expiration			
Effective Date	Description	Liability	Date_

D

(This page filed under Transmittal No. 795)

Issued: May 18, 1994

Effective: June 22, 1994

Four AT&T Plaza, Dallas, Texas 75202

SPECIAL CONSTRUCTION**5. Michigan Bell Special Construction Cases (Cont'd)****5.1 Special Construction Cases Transferred from Michigan Bell Telephone Company
Tariff F.C.C. No. 37 (Cont'd)****5.1.1 Charges for the State of Michigan (Cont'd)**

OCC Name/ Effective Date	Charge/ Description	Expiration/ Liability	Date_
MCI Telecommunications Corporation	Half Tapping customer owned Porta System into an existing 2,400 pair entrance cable 62 feet from present termination with 2,000 working pairs reterminated at MCI Telecommunications Corporation's terminal location, 24901 Northwestern Highway, Southfield, Michigan.		NRC - \$10,010.00

D

(This page filed under Transmittal No. 714)

SPECIAL CONSTRUCTION

5. Michigan Bell Special Construction Cases (Cont'd)

**5.1 Special Construction Cases Transferred from Michigan Bell Telephone Company
Tariff F.C.C. No. 37 (Cont'd)**

5.1.1 Charges for the State of Michigan (Cont'd)

(D)

(D)

(This page filed under Transmittal No. 1779)

SPECIAL CONSTRUCTION

5. Michigan Bell Special Construction Cases (Cont'd)

**5.1 Special Construction Cases Transferred from Michigan Bell Telephone Company
Tariff F.C.C. No. 37 (Cont'd)**

5.1.1 Charges for the State of Michigan (Cont'd)

(This page filed under Transmittal No. 734)

SPECIAL CONSTRUCTION

5. Michigan Bell Special Construction Cases (Cont'd)

**5.1 Special Construction Cases Transferred from Michigan Bell Telephone Company
Tariff F.C.C. No. 37 (Cont'd)**

5.1.1 Charges for the State of Michigan (Cont'd)

(This page filed under Transmittal No. 734)

SPECIAL CONSTRUCTION**5. Michigan Bell Special Construction Cases (Cont'd)****5.1 Special Construction Cases Transferred from Michigan Bell Telephone Company
Tariff F.C.C. No. 37 (Cont'd)****5.1.1 Charges for the State of Michigan (Cont'd)**

OCC Name/ Charge/Expiration			
Effective Date	Description	Liability	Date_

D

(This page filed under Transmittal No. 795)

Issued: May 18, 1994

Effective: June 22, 1994

Four AT&T Plaza, Dallas, Texas 75202

SPECIAL CONSTRUCTION**5. Michigan Bell Special Construction Cases (Cont'd)****5.1 Special Construction Cases Transferred from Michigan Bell Telephone Company
Tariff F.C.C. No. 37 (Cont'd)****5.1.1 Charges for the State of Michigan (Cont'd)**

OCC Name/ Charge/Expiration					
Effective Date	Description	Liability	Date_		D

(This page filed under Transmittal No. 714)

SPECIAL CONSTRUCTION**5. Michigan Bell Special Construction Cases (Cont'd)**

T

**5.1 Special Construction Cases Transferred from Michigan Bell Telephone Company
Tariff F.C.C. No. 37 (Cont'd)****5.1.1 Charges for the State of Michigan (Cont'd)**

OCC Name/ Charge/Expiration			
Effective Date	Description	Liability	Date_

D

(This page filed under Transmittal No. 734)

SPECIAL CONSTRUCTION**5. Michigan Bell Special Construction Cases (Cont'd)****5.1 Special Construction Cases Transferred from Michigan Bell Telephone Company
Tariff F.C.C. No. 37 (Cont'd)****5.1.1 Charges for the State of Michigan (Cont'd)**

OCC Name/ Charge/Expiration			
Effective Date	Description	Liability	Date_

D

(This page filed under Transmittal No. 795)

SPECIAL CONSTRUCTION**5. Michigan Bell Special Construction Cases (Cont'd)****5.2 Special Construction Cases Transferred from American Telephone and Telegraph Company, Long Lines Department Tariff F.C.C. No. 262****5.2.1 Charges for the State of Michigan**

This section contains the Michigan Bell Telephone Company portion of special construction cases providing permanent facilities in accordance with the regulations contained in American Telephone and Telegraph Company, Long Lines Department Tariff F.C.C. No. 262, Special Construction, prior to May 25, 1984. These cases are subject to the regulations specified in 2.1 through 2.8 preceding, with the exception of maximum termination liability period for special construction cases transferred from Tariff F.C.C. No. 262 shall retain a liability period as specified in Tariff F.C.C. No. 262. In addition, instead of underutilization liability based on costs, when there is a partial discontinuance of service on specially constructed facilities, the charge for only the rate elements containing the specially constructed facilities, as contained in the appropriate service tariff, will apply during the unexpired portion of the maximum termination liability period. For purposes of determining this charge, any facilities subject to minimum period monthly charges are considered to be in service at filed tariff rates.

Customer Name Effective Date	Description	Charge/ Liability	Expiration Date
---------------------------------	-------------	----------------------	--------------------

D

D

(This page filed under Transmittal No.)

SPECIAL CONSTRUCTION**5. Michigan Bell Special Construction Cases (Cont'd)****5.2 Special Construction Cases Transferred from American Telephone and Telegraph Company Long Lines Department Tariff F.C.C. No. 262**

T

5.2.1 Charges for the State of Michigan (Cont'd)

Customer Name Effective Date	Description	Charge/ Liability	Expiration Date
---------------------------------	-------------	----------------------	--------------------

D

D

(This page filed under Transmittal No. 700)

Issued: March 10, 1993

Effective: April 14, 1993

Four AT&T Plaza, Dallas, Texas 75202

SPECIAL CONSTRUCTION

5. Michigan Bell Special Construction Cases (Cont'd)

5.2 Special Construction Cases Transferred from American Telephone and Telegraph Company, Long Lines Department Tariff F.C.C. No. 262 (Cont'd)

5.2.1 Charges for the State of Michigan (Cont'd)

T

Customer Name / Effective Date	Description	Charge/ Liability	Expiration Date
-----------------------------------	-------------	----------------------	--------------------

D

D

(This page filed under Transmittal No. 723)

Issued: July 21, 1993

Effective: August 25, 1993

Four AT&T Plaza, Dallas, Texas 75202

SPECIAL CONSTRUCTION**5. Michigan Bell Special Construction Cases (Cont'd)****5.3 Charges to Provide Permanent Facilities**

This section contains special construction charges to provide permanent facilities.
Charges are developed on an individual case basis and are filed following:

5.3.1 Charges for the State of Michigan

Case	Telephone Co./		Charge	Effective	
No.	Customer Name	Description	Liability	Date	Date

(D)

(D)

(This page filed under Transmittal No. 1686)

SPECIAL CONSTRUCTION**5. Michigan Bell Special Construction Cases (Cont'd)****5.3 Charges to Provide Permanent Facilities (Cont'd)****5.3.1 Charges for the State of Michigan (Cont'd)**

Case No.	Telephone Co./ Customer name	Description	Charge Liability	Effective Date	Effective Date
-------------	---------------------------------	-------------	---------------------	-------------------	-------------------

D
I
D

(This page filed under Transmittal No. 714)

Issued: June 8, 1993

Effective: July 13, 1993

Four AT&T Plaza, Dallas, Texas 75202

SPECIAL CONSTRUCTION

5. Michigan Bell Special Construction Cases (Cont'd)

5.3 Charges to Provide Permanent Facilities (Cont'd)

5.3.1 Charges for the State of Michigan (Cont'd)

(D)

(D)

(This page filed under Transmittal No. 1779)

SPECIAL CONSTRUCTION**5. Michigan Bell Special Construction Cases (Cont'd)****5.3 Charges to Provide Permanent Facilities (Cont'd)****5.3.1 Charges for the State of Michigan (Cont'd)**

Case No.	Telephone Co./ Customer Name	Description	Charge Liability	Effective Date	Effective Date
-------------	---------------------------------	-------------	---------------------	-------------------	-------------------

D
I
D

(This page filed under Transmittal No. 714)

SPECIAL CONSTRUCTION**5. Michigan Bell Special Construction Cases (Cont'd)****5.3 Charges to Provide Permanent Facilities (Cont'd)****5.3.1 Charges for the State of Michigan (Cont'd)**

Case No.	Telephone Co./ Customer Name	Description	Charge Liability	Effective Date	Effective Date
-------------	---------------------------------	-------------	---------------------	-------------------	-------------------

D
I
D

(This page filed under Transmittal No. 714)

SPECIAL CONSTRUCTION**5. Michigan Bell Special Construction Cases (Cont'd)****5.3 Charges to Provide Permanent Facilities (Cont'd)****5.3.1 Charges for the State of Michigan**

Case No.	Telephone Co./ Customer Name	Description	Charge Liability	Effective Date	Effective Date
85-06-23	Michigan Bell Telephone	Install 7800 feet of	NRC - \$1,515.60 MTL - \$117,379	Jan. 26, 1987	Jan. 26,
1997	Company/	screened	MTL - \$103,612	Jan. 26, 1997	Jan. 26,
2007	RCI	cable from the	MTL - \$42,665	Jan. 26, 2007	Jan. 26,
2017		Detroit Bell	MTL - \$10,195	Jan. 26, 2017	Jan. 26,
2027		central office	MTL - \$6,867	Jan. 26, 2027	Jan. 26,
2034		to customer's	ILP	Jan. 26, 1987	Jan. 26,
1992		terminal located at 1965 Porter, Detroit, Michigan.	AUL - \$68.82 per equivalent voice grade pair		

(This page filed under Transmittal No. 619)

Issued: April 16, 1992

Effective: May 21, 1992

Four AT&T Plaza, Dallas, Texas 75202

SPECIAL CONSTRUCTION**5. Michigan Bell Special Construction Cases (Cont'd)****5.3 Charges to Provide Permanent Facilities (Cont'd)****5.3.1 Charges for the State of Michigan (Cont'd)**

Case No.	Telephone Co./ Customer Name	Description	Charge Liability	Effective Date	Effective Date
-------------	---------------------------------	-------------	---------------------	-------------------	-------------------

D
D

(This page filed under Transmittal No. 714)

SPECIAL CONSTRUCTION

5. Michigan Bell Special Construction Cases (Cont'd)

5.3 Charges to Provide Permanent Facilities (Cont'd)

5.3.1 Charges for the State of Michigan

(D)

(D)

(This page filed under Transmittal No. 1779)

SPECIAL CONSTRUCTION**5. Michigan Bell Special Construction Cases (Cont'd)****5.3 Charges to Provide Permanent Facilities (Cont'd)****5.3.1 Charges for the State of Michigan**

Case No.	Telephone Co./ Customer Name	Description	Charge/ Liability	Effective Date	Expiration Date
86-09-51	Michigan Bell Telephone Company/ Mutual Signal	Install 2,557 feet of fiber cable from the Ann Arbor Main central office to the customer's ter- minal located at 1615 Plymouth Road, Ann Arbor, Michigan	NRC = \$1,723 MTL = \$53,053 MTL = \$53,671 MTL = \$49,278 MTL = \$33,232 ILP AUL = \$7.02 per equivalent voice grade circuit	May 19, 1987 May 19, 1997 May 19, 2007 May 19, 2017 May 19, 1987	May 19, 1997 May 19, 2007 May 19, 2017 May 19, 2025 May 19, 1992

(D)

(D)

(This page filed under Transmittal No. 1779)

SPECIAL CONSTRUCTION

5. Michigan Bell Special Construction Cases (Cont'd)

5.3 Charges to Provide Permanent Facilities (Cont'd)

5.3.1 Charges for the State of Michigan

(D)

(D)

(This page filed under Transmittal No. 1779)

SPECIAL CONSTRUCTION

5. Michigan Bell Special Construction Cases (Cont'd)

5.3 Charges to Provide Permanent Facilities (Cont'd)

5.3.1 Charges for the State of Michigan

Case No.	Telephone Co./ Customer Name	Description	Charge/ Liability	Effective Date	Expiration Date
86-09-56 1997 2007 2014 1992	Michigan Bell Telephone Company/ Mutual Signal	Install 7,010 feet of fiber cable from the Jackson Main central office to the customer's terminal located at 200 W. North Jackson Michigan	NRC = \$1,089 MTL = \$61,472 MTL = \$60,950 MTL = \$39,106 ILP AUL = \$36.13 per equivalent voice grade circuit	May 19, 1987 May 19, 1997 May 19, 2007 May 19, 1987	May 19, May 19, May 19, May 19,
86-09-57 1997 2007 2017 2020 1992	Michigan Bell Telephone Company/Mutual Signal	Install 7,525 feet of fiber cable from the Kalamazoo central office to the customer's terminal located at 303 Mills Kalamazoo, Michigan	NRC = \$2,357 MTL = \$101,041 MTL = \$101,353 MTL = \$88,437 MTL = \$29,383 ILP AUL = \$34.66 per equivalent voice grade circuit	May 19, 1987 May 19, 1997 May 19, 2007 May 19, 2017 May 19, 1987	May 19, May 19, May 19, May 19, May 19,

(This page filed under Transmittal No.)

Issued: October 23, 1990

Effective: November 27, 1990

Four AT&T Plaza, Dallas, Texas 75202

SPECIAL CONSTRUCTION

5. Michigan Bell Special Construction Cases (Cont'd)

5.3 Charges to Provide Permanent Facilities (Cont'd)

5.3.1 Charges for the State of Michigan

Case No.	Telephone Co./ Customer Name	Description	Charge/ Liability	Effective Date	Expiration Date
					(D)
					(D)
86-09-59	Michigan Bell Telephone Company/Mutual Signal	Install 7,356 feet of fiber cable from the Midland Main central office to the customer's terminal located at 1000 Jefferson, Midland Michigan	NRC = \$1,372 MTL = \$63,894 MTL = \$63,854 MTL = \$48,844 ILP AUL = \$19.97 per equivalent voice grade circuit	May 19, 1987 May 19, 1997 May 19, 2007 May 19, 1987	May 19, 1997 May 19, 2007 May 19, 2017 May 19, 1992

(This page filed under Transmittal No. 1779)

SPECIAL CONSTRUCTION

5. Michigan Bell Special Construction Cases (Cont'd)

5.3 Charges to Provide Permanent Facilities (Cont'd)

5.3.1 Charges for the State of Michigan

Case No.	Telephone Co./ Customer Name	Description	Charge/ Liability	Effective Date	Expiration Date
86-09-60	Michigan Bell Telephone Company/ Mutual Signal	Install 5,100 feet of fiber cable from the Pontiac Main central office to the customer's terminal located at 324 S. Saginaw, Pontiac, Michigan	NRC = \$983 MTL = \$42,680 MTL = \$42,491 MTL = \$29,281 ILP AUL = \$7.43 per equivalent voice grade circuit	May 19, 1987 May 19, 1997 May 19, 2007 May 19, 1987	May 19, 1997 May 19, 2007 May 19, 2015 May 19, 1992

(D)

(D)

(This page filed under Transmittal No. 1779)

SPECIAL CONSTRUCTION

- 5. Michigan Bell Special Construction Cases (Cont'd)
 - 5.3 Charges to Provide Permanent Facilities (Cont'd)
 - 5.3.1 Charges for the State of Michigan

(D)

(D)

(This page filed under Transmittal No. 1779)

SPECIAL CONSTRUCTION

- 5. Michigan Bell Special Construction Cases (Cont'd)
 - 5.3 Charges to Provide Permanent Facilities (Cont'd)
 - 5.3.1 Charges for the State of Michigan

(D)

(D)

(This page filed under Transmittal No. 1779)

SPECIAL CONSTRUCTION

- 5. Michigan Bell Special Construction Cases (Cont'd)
 - 5.3 Charges to Provide Permanent Facilities (Cont'd)
 - 5.3.1 Charges for the State of Michigan

(D)

(D)

(This page filed under Transmittal No. 1779)

SPECIAL CONSTRUCTION

- 5. Michigan Bell Special Construction Cases (Cont'd)
 - 5.3 Charges to Provide Permanent Facilities (Cont'd)
 - 5.3.1 Charges for the State of Michigan

(D)

(D)

(This page filed under Transmittal No. 1779)

SPECIAL CONSTRUCTION

- 5. Michigan Bell Special Construction Cases (Cont'd)
 - 5.3 Charges to Provide Permanent Facilities (Cont'd)
 - 5.3.1 Charges for the State of Michigan

(D)

(D)

(This page filed under Transmittal No. 1779)

SPECIAL CONSTRUCTION

5. Michigan Bell Special Construction Cases (Cont'd)

5.3 Charges to Provide Permanent Facilities (Cont'd)

5.3.1 Charges for the State of Michigan

Case No.	Telephone Co./ Customer Name	Description	Charge/ Liability	Effective Date	Expiration Date
86-09-53	Michigan Bell Telephone Company/ Mutual Signal	Install 4,755 feet of fiber cable from the Dearborn Fairborn central office to customer's ter- minal located at 3900 Southfield Rd., Southfield Michigan	NRC = \$2,196 MTL = \$41,813 MTL = \$31,962 ILP AUL = \$13.13 per equivalent voice grade circuit	August 5, 1987 August 5, 1997 August 5, 1987	August 5, 1997 August 5, 2016 August 5, 1992

(D)

(D)

(This page filed under Transmittal No. 1779)

SPECIAL CONSTRUCTION

- 5. Michigan Bell Special Construction Cases (Cont'd)
 - 5.3 Charges to Provide Permanent Facilities (Cont'd)
 - 5.3.1 Charges for the State of Michigan

(D)

(D)

(This page filed under Transmittal No. 1779)

5 Michigan Bell Special Construction Cases (Cont'd)

.

5.3 Charges to Provide Permanent Facilities**5.3.1 Charges for the State of Michigan**

Case No.	Telephone Co./ Customer Name	Description	Charge Liability	Effective Date	Effective Date
-------------	---------------------------------	-------------	---------------------	-------------------	-------------------

(D)

(D)

(This page filed under Transmittal No. 1686)

Issued: October 23, 1990

Effective: November 27, 1990

Four AT&T Plaza, Dallas, Texas 75202

SPECIAL CONSTRUCTION

- 5. Michigan Bell Special Construction Cases (Cont'd)
 - 5.3 Charges to Provide Permanent Facilities (Cont'd)
 - 5.3.1 Charges for the State of Michigan

(D)

(D)

(This page filed under Transmittal No. 1779)

SPECIAL CONSTRUCTION

5. Michigan Bell Special Construction Cases (Cont'd)

5.3 Charges to Provide Permanent Facilities (Cont'd)

5.3.1 Charges for the State of Michigan

Case No: 91-1 Customer: Chrysler Corp.
Location: 2301 Featherstone
Auburn Hills, MI

Description: Install 200 feet of casing and 1,000 feet on innerduct to meet the customer's requested June 15, 1991 expedited service date for OPTINET DS3 service.

NRC: \$51,620.00 Monthly Charge: None

MTL Amount: None AUL: None

Initial Liability Period: None

N
N

(This page filed under Transmittal No.)

SPECIAL CONSTRUCTION

5. Michigan Bell Special Construction Cases (Cont'd)

5.3 Charges to Provide Permanent Facilities (Cont'd)

5.3.1 Charges for the State of Michigan

Case No: 105854-1-1**Customer:****MetroPCS****Location:****Michigan**

Description: This case provides facilities for a OC48 Dedicated Ring w/Dual Entrance. Nodes at 28505 School Craft Rd., Livonia MI. and 1365 Cass, Detroit, MI.

NRC: \$189,812.00

Monthly Charge: None

Case No: 102032-1-1**Customer:****ASI****Location:****Michigan**

Description: This case provides facilities for Route Survivability to existing OC 48, NSKD40.

NRC: \$21,401.00

Monthly Charge: None

Case No: 158482-2-1**Customer:****Cellco Partnership,
d/b/a Verizon Wireless
Michigan****Location:**

Description: This case installs fiber and electronics to support DS1 Service to 1130 Clark Road W, Superior TWP, MI.

NRC: \$17,259.00

Monthly Charge: None

Case No: 158482-3-1**Customer:****Cellco Partnership,
d/b/a Verizon Wireless
Michigan****Location:**

Description: This case installs fiber and electronics to support DS1 Service to 10524 High Tech Dr., Northfield TWP, MI.

NRC: \$15,191.00

Monthly Charge: None

Case No: 217122-1-2**Customer:****ATX/Comcast Cable
Michigan****Location:**

Description: This case installs facilities for a DS3 service.

NRC: \$ 6,035.00

Monthly Charge: None

(N)

(N)

(This page filed under Transmittal No. 1706)

Effective: October 16, 2009

SPECIAL CONSTRUCTION

5. Michigan Bell Special Construction Cases (Cont'd)

(N)

5.3 Charges to Provide Permanent Facilities (Cont'd)

5.3.1 Charges for the State of Michigan

Case No: 243250-1-1**Customer:****Level 3****Location:****Michigan**

Description: This case installs facilities for one DS3 service.

NRC: \$ 24,808.00

Monthly Charge: None

Case No: 244559-1-1**Customer:****Level 3****Location:****Michigan**

Description: This case installs facilities for a DS3 service with Diversity.

NRC: \$ 26,113.75

Monthly Charge: None

(N)

(This page filed under Transmittal No. 1727)

6. Ohio Bell Special Construction Cases**6.1 Special Construction Cases Transferred From Ohio Bell Telephone Company Tariff F.C.C. No. 37**

This section contains special construction charges for facilities provided to Other Common Carriers in accordance with Ohio Bell Telephone Company Tariff F.C.C. No. 37, Facilities for Other Common Carriers, prior to May 25, 1984. These special construction cases are subject to the regulations specified in 2.1 through 2.8 preceding, with the following exception. When the initial liability period expires, an annual underutilization charge applies to the difference between 70% of the number of original specially constructed facilities and the number of facilities in service at filed tariff rates at that time. For purposes of determining the underutilization charge, any facilities subject to minimum period monthly charges are considered to be in service at filed tariff rates.

6.1.1 Charges for the State of Ohio

- | | |
|---|-----|
| 1. | T D |
| | |
| | D |
| 2. | T |
| I.T.T. Corporate Communication Services, Inc. | |
| Install 1200 pair entrance cable and building riser to the 4th floor terminal location at Lincoln Building 1367 E. 6th St., Cleveland, Ohio | |
| Nonrecurring charge - \$6,550.00 | T |
| Maximum Termination Liability - \$5,120.00 | |
| Effective September 6, 1977 - Expires September 5, 2024 | |
| Annual underutilization liability - \$1.81 per pair | |
| Initial Liability Period | |
| Effective September 6, 1977 - Expires September 5, 1980 | |
| 3. | T D |
| | |
| | D |

(This page filed under Transmittal No. 1177)

6. Ohio Bell Special Construction Cases (cont'd)	T
6.1 Special Construction Cases Transferred From Ohio Bell Telephone Company Tariff F.C.C. No. 37 (cont'd)	T
6.1.1 Charges for the State of Ohio (cont'd)	T
4.	T D
	D
5.	T
6.	T

(This page filed under Transmittal No. 1177)

6. Ohio Bell Special Construction Cases**6.1 Special Construction Cases Transferred From Ohio Bell Telephone Company Tariff
F.C.C. No. 37 (Cont'd)**

X

6.1.1 Charges for the State of Ohio (Cont'd)

(7)

D

(8)

(9)

X Issued under authority of Special Permission No. 90-1127

(This page filed under Transmittal No. 481)

Issued: October 23, 1990

Effective: November 27, 1990

Four AT&T Plaza, Dallas, Texas 75202

SPECIAL CONSTRUCTION**6. Ohio Bell Special Construction Cases (Cont'd)****6.1 Special Construction Cases Transferred From Ohio Bell Telephone Company Tariff F.C.C. No. 37 (Cont'd)** X**6.1.1 Charges for the State of Ohio (Cont'd)**

(10)

(11)

D

(12)

X Issued under authority of Special Permission No. 90-1127

(This page filed under Transmittal No. 481)

Issued: October 23, 1990

Effective: November 27, 1990

Four AT&T Plaza, Dallas, Texas 75202

SPECIAL CONSTRUCTION

6. Ohio Bell Special Construction Cases (Cont'd)

**6.1 Special Construction Cases Transferred From Ohio Bell Telephone Company Tariff
F.C.C. No. 37 (Cont'd)**

6.1.1 Charges for the State of Ohio (Cont'd)

- (14) SPCommunications
Install 1200 pairs of a 2700 pair cable from the central office to the 21st floor
terminal location at Keith Building 1621 Euclid Ave., Cleveland, Ohio
Nonrecurring charge - \$5,160.00
Maximum Terminal Liability - \$25,290.00
Effective February 1, 1979 - Expires February 1, 2025
Annual underutilization liability - \$7.65 per pair
Initial Liability Period
Effective February 1, 1979 - Expires July 1, 1981

D

(This page filed under Transmittal No. 527)

SPECIAL CONSTRUCTION

6. Ohio Bell Special Construction Cases (Cont'd)

**6.1 Special Construction Cases Transferred From Ohio Bell Telephone Company Tariff
F.C.C. No. 37 (Cont'd)**

6.1.1 Charges for the State of Ohio (Cont'd)

(D)

(D)

(This page filed under Transmittal No. 1779)

SPECIAL CONSTRUCTION

6. Ohio Bell Special Construction Cases (Cont'd)

6.1 Special Construction Cases Transferred From Ohio Bell Telephone Company Tariff F.C.C. No. 37 (Cont'd) X

6.1.1 Charges for the State of Ohio (Cont'd)

(19)

(20)

D

(21)

X Issued under authority of Special Permission No. 90-1127

(This page filed under Transmittal No. 481)

Issued: October 23, 1990

Effective: November 27, 1990

Four AT&T Plaza, Dallas, Texas 75202

6. Ohio Bell Special Construction Cases (cont'd)	T
6.1 Special Construction Cases Transferred From Ohio Bell Telephone Company Tariff F.C.C. No. 37 (cont'd)	T
6.1.1 Charges for the State of Ohio (cont'd)	T
22.	T
23.	T D D
24.	T
25.	T

(This page filed under Transmittal No. 1177)

SPECIAL CONSTRUCTION

6. Ohio Bell Special Construction Cases (Cont'd)

**6.1 Special Construction Cases Transferred From Ohio Bell Telephone Company Tariff
F.C.C. No. 37 (Cont'd)**

6.1.1 Charges for the State of Ohio (Cont'd)

D

(This page filed under Transmittal No. 527)

SPECIAL CONSTRUCTION

6. Ohio Bell Special Construction Cases (Cont'd)

**6.1 Special Construction Cases Transferred From Ohio Bell Telephone Company Tariff
F.C.C. No. 37 (Cont'd)**

6.1.1 Charges for the State of Ohio (Cont'd)

D
D

D

(This page filed under Transmittal No. 527)

SPECIAL CONSTRUCTION**6. Ohio Bell Special Construction Cases (Cont'd)****6.2 Special Construction Cases Transferred From American Telephone and Telegraph Company, Long Lines Department Tariff F.C.C. No. 262 (Cont'd)**

X

This section contains the Ohio Bell Telephone Company portion of special construction cases providing permanent facilities in accordance with the regulations contained in American Telephone and Telegraph Company, Long Lines Department Tariff F.C.C. No. 262, Special Construction, prior to April 3, 1984. These cases are subject to the regulations specified in 2.1 through 2.8 preceeding, with the exception of annual underutilization liability. When there is a partial discontinuance of service on specifically constructed facilities, the charge for only the rate elements containing the specially constructed facilities, as contained in the appropriate service tariff, will apply during the unexpired portion of the maximum termination liability period. For purposes of determining this charge, any facilities subject to minimum period monthly charges are considered to be in service at filed tariff rates.

6.2.1 Charges for the State of Ohio

D

X Issued under authority of Special Permission No. 90-1127

(This page filed under Transmittal No. 481)

Issued: October 23, 1990

Effective: November 27, 1990

Four AT&T Plaza, Dallas, Texas 75202

SPECIAL CONSTRUCTION**6. Ohio Bell Special Construction Cases (Cont'd)****6.2 Special Construction Cases Transferred From American Telephone and Telegraph Company, Long Lines Department Tariff F.C.C. No. 262 (Cont'd)**

X

6.2.1 Charges for the State of Ohio (Cont'd)

D

X Issued under authority of Special Permission No. 90-1127

(This page filed under Transmittal No. 481)

Issued: October 23, 1990

Effective: November 27, 1990

Four AT&T Plaza, Dallas, Texas 75202

SPECIAL CONSTRUCTION**6. Ohio Bell Special Construction Cases (Cont'd)**

6.2 Special Construction Cases Transferred From American Telephone and Telegraph Company, Long Lines Department Tariff F.C.C. No. 262 (Cont'd) X

6.2.1 Charges for the State of Ohio (Cont'd) D

X Issued under authority of Special Permission No. 90-1127

(This page filed under Transmittal No. 481)

Issued: October 23, 1990

Effective: November 27, 1990

Four AT&T Plaza, Dallas, Texas 75202

SPECIAL CONSTRUCTION

- 6. Ohio Bell Special Construction Cases (Cont'd)**
- 6.2 Special Construction Cases Transferred From American Telephone and Telegraph Company, Long Lines Department Tariff F.C.C. No. 262 (Cont'd)** X
- 6.2.1 Charges for the State of Ohio (Cont'd)** D

X Issued under authority of Special Permission No. 90-1127

(This page filed under Transmittal No. 481)

Issued: October 23, 1990

Effective: November 27, 1990

Four AT&T Plaza, Dallas, Texas 75202

SPECIAL CONSTRUCTION**6. Ohio Bell Special Construction Cases (Cont'd)**

6.2 Special Construction Cases Transferred From American Telephone and Telegraph Company, Long Lines Department Tariff F.C.C. No. 262 (Cont'd) X

6.2.1 Charges for the State of Ohio (Cont'd) D

X Issued under authority of Special Permission No. 90-1127

(This page filed under Transmittal No. 481)

Issued: October 23, 1990

Effective: November 27, 1990

Four AT&T Plaza, Dallas, Texas 75202

SPECIAL CONSTRUCTION**6. Ohio Bell Special Construction Cases (Cont'd)****6.3 Charges to Provide Permanent Facilities**

This section contains special construction charges to provide permanent facilities.
Charges are developed on an individual case basis and are filed following:

6.3.1 Charges for the State of Ohio

Case
No.

(D)

(D)

(This page filed under Transmittal No. 1779)

6. Ohio Bell Special Construction Cases (cont'd)

6.3 Charges to Provide Permanent Facilities (cont'd)

This section contains special construction charges to provide permanent facilities.
Charges are developed on an individual case basis and are filed following:

6.3.1 Charges for the State of Ohio (cont'd)

Case
No.

(D)

(D)

(This page filed under Transmittal No. 1779)

SPECIAL CONSTRUCTION

6. Ohio Bell Special Construction Cases (Cont'd)

6.3 Charges to Provide Permanent Facilities

This section contains special construction charges to provide permanent facilities.
Charges are developed on an individual case basis and are filed following:

6.3.1 Charges for the State of Ohio

Case
No.

(D)

(D)

(This page filed under Transmittal No. 1779)

SPECIAL CONSTRUCTION

6. Ohio Bell Special Construction Cases (Cont'd)

6.3 Charges to Provide Permanent Facilities (Cont'd)

This section contains special construction charges to provide permanent facilities.
Charges are developed on an individual case basis and are filed following:

6.3.1 Charges for the State of Ohio

Case
No.

(D)

(D)

(This page filed under Transmittal No. 1779)

SPECIAL CONSTRUCTION

6. Ohio Bell Special Construction Cases (Cont'd)

6.3 Charges to Provide Permanent Facilities (Cont'd)

This section contains special construction charges to provide permanent facilities.
Charges are developed on an individual case basis and are filed following:

6.3.1 Charges for the State of Ohio

(D)

(D)

(This page filed under Transmittal No. 1779)

SPECIAL CONSTRUCTION

6. Ohio Bell Special Construction Cases (Cont'd)

6.3 Charges to Provide Permanent Facilities (Cont'd)

This section contains special construction charges to provide permanent facilities.
Charges are developed on an individual case basis and are filed following:

6.3.1 Charges for the State of Ohio

(D)

(D)

(This page filed under Transmittal No. 1779)

SPECIAL CONSTRUCTION

6. Ohio Bell Special Construction Cases (Cont'd)

6.3 Charges to Provide Permanent Facilities (Cont'd)

This section contains special construction charges to provide permanent facilities.
Charges are developed on an individual case basis and are filed following:

6.3.1 Charges for the State of Ohio (Cont'd)

(D)

(D)

(This page filed under Transmittal No. 1779)

SPECIAL CONSTRUCTION

6. Ohio Bell Special Construction Cases (Cont'd)

(N)

6.3 Charges to Provide Permanent Facilities (Cont'd)

6.3.1 Charges for the State of Ohio (Cont'd)

Case No: 158096-2-**Customer:** Cellco Partnership,
d/b/a Verizon Wireless
Location: 10950 W. Gladstone Rd.
Jackson Township, OH**Description:** Install fiber cable and Fujitsu equipment to support DS1 Service.**NRC:** \$18,414.00**Monthly Charge:** None**Case No: 158096-5-1****Customer:** Cellco Partnership,
d/b/a Verizon Wireless
Location: 3730 Western Reserve Rd.
Canfield, OH**Description:** Install fiber cable and Fujitsu equipment to support DS1 Service.**NRC:** \$21,129.00**Monthly Charge:** None**Case No: 158096-6-1****Customer:** Cellco Partnership,
d/b/a Verizon Wireless
Location: 2328 N. Fox Rd.
Hubbard, OH**Description:** Install fiber cable and Fujitsu equipment to support DS1 Service.**NRC:** \$25,578.00**Monthly Charge:** None**Case No: 158096-7-1****Customer:** Cellco Partnership,
d/b/a Verizon Wireless
Location: 9050 ½ Freeman Rd.
Columbiana, OH**Description:** Install fiber cable and Fujitsu equipment to support DS1 Service.**NRC:** \$10,826.00**Monthly Charge:** None**Case No: 175063-1-1****Customer:** VZB Schindler
Location: 1530 Timber Wolf Dr.
Holland, MI**Description:** Install fiber cable and Fujitsu equipment to support DS1 Service
from an alternate wire center in Maumee OH.**NRC:** \$53,980.00**Monthly Charge:** None

(N)

(This page filed under Transmittal No. 1669)

SPECIAL CONSTRUCTION

6. Ohio Bell Special Construction Cases (Cont'd)

6.3 Charges to Provide Permanent Facilities (Cont'd)

6.3.1 Charges for the State of Ohio (Cont'd)

Case No: 216432-1-1 **Customer: Qwest Communications**
Location: Ohio

Description: Install one DS3 with serving wirecenter avoidance level 7 with existing fiber.

NRC: \$21,369.00 Monthly Charge: None

Case No: 247464-1-1 **Customer: Level 3**
Location: Ohio

Description: Install one DS3 from Customer's Collocation to End User in Beachwood, OH.

NRC: \$28,247.00 Monthly Charge: None

Case No: 309935-1-1 **Customer: XO Communications**
Location: Ohio

Description: Install fiber for Diverse DS1 with serving wire center avoidance in Swanton, OH.

NRC: \$12,744.17 Monthly Charge: None

(N)

(N)

(This page filed under Transmittal No. 1841)

SPECIAL CONSTRUCTION**7. Wisconsin Bell Special Construction Cases****7.1 Special Construction Cases Transferred From Wisconsin Telephone Company
Tariff F.C.C. No. 35**

X

This section contains special construction charges for facilities provided to Other Common Carriers in accordance with Wisconsin Telephone Company Tariff F.C.C. No. 35, Facilities for Other Common Carriers, prior to May 25, 1984. These special construction cases are subject to the regulations specified in Sections 2.1 through 2.8 preceding.

Case No.	OCC Name/ Effective Date	Description	Charge/ Liability	Expiration Date
A	Business Telecommuni- cations Corporation	Install 1200 pair riser and house cable between street manhole and 34th floor at 777 E. Wisconsin Ave. Advance cable reinforcement between 777 E. Wisconsin Ave. and the Broadway Central Office, Milwaukee Wis.	NRC - \$226.00 MTL - \$93,766.00 AUL - \$3.54/pr ILP	1/31/2013 1/31/2013 1/31/81

X Issued under authority of Special Permission No. 90-1127

(This page filed under Transmittal No.)

Issued: October 23, 1990

Effective: November 27, 1990

Four AT&T Plaza, Dallas, Texas 75202

SPECIAL CONSTRUCTION**7. Wisconsin Bell Special Construction Cases (Cont'd)****7.1 Special Construction Cases Transferred From Wisconsin Telephone Company
Tariff F.C.C. No. 35 (Cont'd)**

Case No.	OCC Name/ Effective Date	Description	Charge/ Liability	Expiration Date
B	Western Union	Install 300 pair riser cable at 318 E. Wisconsin Ave., Milwaukee, Wis.	NRC - \$255.00 MTL - \$6,202.00 AUL - \$4.65/pr ILP	11/8/2012 11/8/2012 11/8/82
J	Western Union	Install 50 pair entrance cable at 136 Third Street, Baraboo, Wis.	NRC - \$218.00 MTL - \$1,647.00 AUL - \$7.04/pr ILP	6/23/2014 6/23/2014 6/23/84

(D)

(D)

(This page filed under Transmittal No. 1779)

SPECIAL CONSTRUCTION

7. Wisconsin Bell Special Construction Cases

**7.1 Special Construction Cases Transferred From Wisconsin Telephone Company
Tariff F.C.C. No. 35 (Cont'd)**

X

X Issued under authority of Special Permission No. 90-1127

(This page filed under Transmittal No.)

Issued: October 23, 1990

Effective: November 27, 1990

Four AT&T Plaza, Dallas, Texas 75202

SPECIAL CONSTRUCTION**7. Wisconsin Bell Special Construction Cases (Cont'd)****7.1 Special Construction Cases Transferred From Wisconsin Telephone Company
Tariff F.C.C. No. 35 (Cont'd)**

X

Case No.	OCC Name/ Effective Date	Description	Charge/ Liability	Expiration Date
V	Western Union	Install 50 pair entrance cable at 120 E. Wisconsin Avenue, Neenah, Wis.	NRC - \$302.00 MTL - \$3,721.00 AUL - \$18.50/pr ILP	5/6/2015 5/6/2015 5/6/85
Y	Western Union	Install 150 pair entrance cable at 505 Main Street, Eau Claire, Wis.	NRC - \$2,038.00 MTL - \$4,306.00 AUL - \$6.81/pr ILP	5/6/2015 5/6/2015 5/6/85

X Issued under authority of Special Permission No. 90-1127

(This page filed under Transmittal No.)

Issued: October 23, 1990

Effective: November 27, 1990

Four AT&T Plaza, Dallas, Texas 75202

SPECIAL CONSTRUCTION

7. Wisconsin Bell Special Construction Cases (Cont'd)

**7.1 Special Construction Cases Transferred From Wisconsin Telephone Company
Tariff F.C.C. No. 35 (Cont'd)**

X

X Issued under authority of Special Permission No. 90-1127

(This page filed under Transmittal No.)

Issued: October 23, 1990

Effective: November 27, 1990

Four AT&T Plaza, Dallas, Texas 75202

SPECIAL CONSTRUCTION

7. Wisconsin Bell Special Construction Cases (Cont'd)

7.1 Special Construction Cases Transferred From Wisconsin Telephone Company
Tariff F.C.C. No. 35 (Cont'd)

Case No.	OCC Name/ Effective Date	Description	Charge/ Liability	Expiration Date
-------------	-----------------------------	-------------	----------------------	--------------------

D
D

(This page filed under Transmittal No. 631)

Issued: June 12, 1992

Effective: July 17, 1992

Four AT&T Plaza, Dallas, Texas 75202

SPECIAL CONSTRUCTION

7. Wisconsin Bell Special Construction Cases (Cont'd)

7.1 Special Construction Cases Transferred From Wisconsin Telephone Company Tariff
F.C.C. No. 35 (Cont'd)

Case No.	OCC Name/ Effective Date	Description	Charge/ Liability	Expiration Date
-------------	-----------------------------	-------------	----------------------	--------------------

(D)

(D)

(This page filed under Transmittal No. 1779)

SPECIAL CONSTRUCTION

7. Wisconsin Bell Special Construction Cases (Cont'd)

7.3 Special Construction Cases Transferred From Wisconsin Telephone Company
Tariff F.C.C. No. 35 (Cont'd)

Case No.	OCC Name/ Effective Date	Description	Charge/ Liability	Expiration Date
----------	-----------------------------	-------------	----------------------	--------------------

(D)

(D)

(This page filed under Transmittal No. 1779)

SPECIAL CONSTRUCTION

7. Wisconsin Bell Special Construction Cases (Cont'd)

7.1 Special Construction Cases Transferred From Wisconsin Telephone Company Tariff F.C.C. No.
35 (Cont'd)

(D)

(D)

(This page filed under Transmittal No. 1686)

Issued: October 22, 2008

Effective: November 6, 2008

Four AT&T Plaza, Dallas, Texas 75202

7. Wisconsin Bell Special Construction Cases (Cont'd)**7.2 Special Construction Cases Transferred From American Telephone and Telegraph Company, Long Lines Department Tariff F.C.C. No. 262 (Cont'd)**

This section contains the Wisconsin Bell, Inc. portion of special construction cases providing permanent facilities in accordance with the regulations contained in American Telephone and Telegraph Company, Long Lines Department Tariff F.C.C. No. 262, Special Construction, prior to May 25, 1984. These cases are subject to the regulations specified in 2.1 through 2.8 preceding, with the exception of maximum termination liability and annual underutilization liability as follows. The maximum termination liability period for special construction cases transferred from Tariff F.C.C. No. 262 shall retain a liability period as specified in Tariff F.C.C. No. 262. In addition, instead of underutilization liability based on costs, when there is a partial discontinuance of service on specially constructed facilities, the charge for only the rate elements containing the specially constructed facilities, as contained in the appropriate service tariff, will apply during the unexpired portion of the maximum termination liability period. For purposes of determining this charge, any facilities subject to minimum period monthly charges are considered to be in service at filed tariff rates.

Case No.	Customer Name/ Effective Date	Description	Charge/ Liability	Expiration Date
----------	----------------------------------	-------------	----------------------	--------------------

1

2

3

(p)
(D)

(This page filed under Transmittal No. 1276)

SPECIAL CONSTRUCTION**7. Wisconsin Bell Special Construction Cases (Cont'd)****7.3 Charges to Provide Permanent Facilities**

This section contains special construction charges to provide permanent facilities. Charges are developed on an individual case basis and are filed following:

Case No.	Customer Name/ Effective Date	Description	Charge/ Liability	Expiration Date
-------------	----------------------------------	-------------	----------------------	--------------------

(D)

(D)

(This page filed under Transmittal No. 1779)

SPECIAL CONSTRUCTION

7. Wisconsin Bell Special Construction Cases (Cont'd)

7.3 Charges to Provide Permanent Facilities (Cont'd)

Case No.	Customer Name/ Effective Date	Description	Charge/ Liability	Expiration Date
----------	----------------------------------	-------------	----------------------	--------------------

(D)

(D)

(This page filed under Transmittal No. 1779)

Issued: November 7, 2012

Effective: November 22, 2012

Four AT&T Plaza, Dallas, Texas 75202

SPECIAL CONSTRUCTION**7. Wisconsin Bell Special Construction Cases (Cont'd)****7.3 Charges to Provide Permanent Facilities (Cont'd)**

Case No.	Customer Name/ Effective Date	Description	Charge/ Liability	Expiration Date
-------------	----------------------------------	-------------	----------------------	--------------------

(D)

(D)

(This page filed under Transmittal No. 1779)

Issued: November 7, 2012

Effective: November 22, 2012

Four AT&T Plaza, Dallas, Texas 75202

SPECIAL CONSTRUCTION

7. Wisconsin Bell Special Construction Cases (Cont'd)

7.3 Charges to Provide Permanent Facilities (Cont'd)

Case No.	Customer Name/ Effective Date	Description	Charge/ Liability	Expiration Date
-------------	----------------------------------	-------------	----------------------	--------------------

(D)

(D)

(This page filed under Transmittal No. 1779)

SPECIAL CONSTRUCTION

7. Wisconsin Bell Special Construction Cases (Cont'd)

7.3 Charges to Provide Permanent Facilities (Cont'd)

Case No.	Customer Name/ Effective Date	Description	Charge/ Liability	Expiration Date
----------	----------------------------------	-------------	----------------------	--------------------

(D)

(D)

(This page filed under Transmittal No. 1779)

Issued: November 7, 2012

Effective: November 22, 2012

Four AT&T Plaza, Dallas, Texas 75202

SPECIAL CONSTRUCTION

7. Wisconsin Bell Special Construction Cases (Cont'd)

7.3 Charges to Provide Permanent Facilities (Cont'd)

Case No.	Customer Name/ Effective Date	Description	Charge/ Liability	Expiration Date
----------	----------------------------------	-------------	----------------------	--------------------

(D)

(D)

(This page filed under Transmittal No. 1779)

Issued: November 7, 2012

Effective: November 22, 2012

Four AT&T Plaza, Dallas, Texas 75202

SPECIAL CONSTRUCTION**7. Wisconsin Bell Special Construction Cases (Cont'd)****7.3 Charges to Provide Permanent Facilities (Cont'd)**

Case No.	Customer Name/ Effective Date	Description	Charge/ Liability	Expiration Date
-------------	----------------------------------	-------------	----------------------	--------------------

(D)

(D)

(This page filed under Transmittal No. 1779)

SPECIAL CONSTRUCTION

7. Wisconsin Bell Special Construction Cases (Cont'd)

7.3 Charges to Provide Permanent Facilities (Cont'd)

Case No.	Customer Name/ Effective Date	Description	Charge/ Liability	Expiration Date
-------------	----------------------------------	-------------	----------------------	--------------------

(D)

(D)

(This page filed under Transmittal No. 1779)

SPECIAL CONSTRUCTION

7. Wisconsin Bell Special Construction Cases (Cont'd)

7.3 Charges to Provide Permanent Facilities (Cont'd)

Case No.	Customer Name/ Effective Date	Description	Charge/ Liability	Expiration Date
-------------	----------------------------------	-------------	----------------------	--------------------

(D)

(D)

(This page filed under Transmittal No. 1779)

Issued: November 7, 2012

Effective: November 22, 2012

Four AT&T Plaza, Dallas, Texas 75202

SPECIAL CONSTRUCTION

7. Wisconsin Bell Special Construction Cases (Cont'd)

7.3 Charges to Provide Permanent Facilities (Cont'd)

(D)

(D)

(This page filed under Transmittal No. 1686)

SPECIAL CONSTRUCTION

7. Wisconsin Bell Special Construction Cases (Cont'd)

7.3 Charges to Provide Permanent Facilities (Cont'd)

Case No.	Customer Name/ Effective Date	Description	Charge/ Liability	Expiration Date
-------------	----------------------------------	-------------	----------------------	--------------------

(D)

(D)

(This page filed under Transmittal No. 1779)

SPECIAL CONSTRUCTION

7. Wisconsin Bell Special Construction Cases (Cont'd)

7.3 Charges to Provide Permanent Facilities (Cont'd)

Case No.	Customer Name/ Effective Date	Description	Charge/ Liability	Expiration Date
131	U.S. Sprint	Installed cable and associated equipment at 2915 S. 5th Ct., Milwaukee, Wis., to provide Switched Access Service with DS3 Interface.	NRC - \$550.66 MTL - \$73,209.54 MTL - \$71,261.36 MTL - \$60,479.95 MTL - \$56,036.27 MTL - \$49,664.34 AUL - \$8.68 per Switched Access Service with DS3 Interface ILP	- 07-01-1997 07-01-2007 07-01-2017 07-01-2027 07-01-2033 07-01-2033 12-31-1990

S y

S y

D

D

y Material effective May 21, 1992 under Transmittal No. 619.

(This page filed under Transmittal No. 631)

SPECIAL CONSTRUCTION

7. Wisconsin Bell Special Construction Cases (Cont'd)

7.3 Charges to Provide Permanent Facilities (Cont'd)

(D)

(D)

(This page filed under Transmittal No. 1686)

SPECIAL CONSTRUCTION

7. Wisconsin Bell Special Construction Cases (Cont'd)

7.3 Charges to Provide Permanent Facilities (Cont'd)

(D)

(D)

(This page filed under Transmittal No. 1686)

SPECIAL CONSTRUCTION**7. Wisconsin Bell Special Construction Cases (Cont'd)****7.3 Charges to Provide Permanent Facilities (Cont'd)**

Case No.	Customer Name/ Effective Date	Description	Charge/ Liability	Expiration Date
-------------	----------------------------------	-------------	----------------------	--------------------

(D)

(D)

(This page filed under Transmittal No. 1779)

Issued: November 7, 2012

Effective: November 22, 2012

Four AT&T Plaza, Dallas, Texas 75202

SPECIAL CONSTRUCTION

7. Wisconsin Bell Special Construction Cases (Cont'd)

7.1 Special Construction Cases Transferred From Wisconsin Telephone Company Tariff F.C. C. No. 35 (Cont'd)

Case No.	OCC Name/ Effective Date	Description	Charge/ Liability	Expiration Date
-------------	-----------------------------	-------------	----------------------	--------------------

(D)

(D)

(This page filed under Transmittal No. 1779)

Issued: November 7, 2012

Effective: November 22, 2012

Four AT&T Plaza, Dallas, Texas 75202

SPECIAL CONSTRUCTION

7. Wisconsin Bell Special Construction Cases (Cont'd)

7.3 Charges to Provide Permanent Facilities (Cont'd)

Case No.	Customer Name/ Effective Date	Description	Charge/ Liability	Expiration Date
----------	----------------------------------	-------------	----------------------	--------------------

(D)

(D)

(This page filed under Transmittal No. 1779)

SPECIAL CONSTRUCTION

7. Wisconsin Bell Special Construction Cases (Cont'd)

7.3 Charges to Provide Permanent Facilities (Cont'd)

Case No.	Customer Name/ Effective Date	Description	Charge/ Liability	Expiration Date
-------------	----------------------------------	-------------	----------------------	--------------------

(D)

(D)

(This page filed under Transmittal No. 1779)

SPECIAL CONSTRUCTION

7. Wisconsin Bell Special Construction Cases (Cont'd)

7.3 Charges to Provide Permanent Facilities (Cont'd)

Case No.	Customer Name/ Effective Date	Description	Charge/ Liability	Expiration Date
290	Ameritech Mobile	Installed cable and equipment at N7925 County Road, Watertown, Wisconsin, to provide 24 Switched Access Service with DS1 Interface	NRC - \$557.23 MTL - \$4,463.43 MTL - \$4,220.83 MTL - \$1,240.09 AUL - \$60.48 per Switched Access ILP -	- 01-03-2000 01-03-2010 01-03-2013 01-03-2013 12-31-1993
292	AT&T	Installed cable and equipment at 630 N. 6th, Sheboygan, Wisconsin, to provide 24 Switched Access Service with DS1	NRC - \$557.23 MTL - \$8,067.94 MTL - \$7,581.26 MTL - \$1,784.35 AUL - \$100.91 per Switched Access ILP -	- 12-28-1999 12-28-2009 12-28-2012 12-28-2012 12-31-1992

(D)

(D)

(This page filed under Transmittal No. 1779)

SPECIAL CONSTRUCTION

7. Wisconsin Bell Special Construction Cases (Cont'd)

7.3 Charges to Provide Permanent Facilities (Cont'd)

Case No.	Customer Name/ Effective Date	Description	Charge/ Liability	Expiration Date
-------------	----------------------------------	-------------	----------------------	--------------------

(D)

(D)

(This page filed under Transmittal No. 1686)

SPECIAL CONSTRUCTION

7. Wisconsin Bell Special Construction Cases (Cont'd)

7.3 Charges to Provide Permanent Facilities (Cont'd)

Case No.	Customer Name/ Effective Date	Description	Charge/ Liability	Expiration Date
-------------	----------------------------------	-------------	----------------------	--------------------

(D)

(D)

(This page filed under Transmittal No. 1686)

SPECIAL CONSTRUCTION

7. Wisconsin Bell Special Construction Cases (Cont'd)

7.3 Charges to Provide Permanent Facilities (Cont'd)

D

D

(This page filed under Transmittal No. 704)

Issued: April 14, 1993

Effective: May 19, 1993

Four AT&T Plaza, Dallas, Texas 75202

SPECIAL CONSTRUCTION

7. Wisconsin Bell Special Construction Cases (Cont'd)

7.3 Charges to Provide Permanent Facilities (Cont'd)

(D)

(D)

(This page filed under Transmittal No. 1779)

Issued: November 7, 2012

Effective: November 22, 2012

Four AT&T Plaza, Dallas, Texas 75202

SPECIAL CONSTRUCTION**7. Wisconsin Bell Special Construction Cases (Cont'd)****7.3 Charges to Provide Permanent Facilities (Cont'd)**

		(D)
		(D)
Case No. 98916-1-1	Customer: US Cellular	
Description:	The case provides facilities for an OC-12 Dedicated Ring with nodes at 2595 Kisser, Menasha, WI, and 221 Washington, Appleton, WI.	(T)
NRC: \$20,768.00	Monthly Charge: None	
Case No. 91747-1-1	Customer: Wiltel AKA Williams	
Description:	This case provides facilities for an OC-48C with Protection and Survivability with nodes at 507 S. 2nd, Milwaukee, WI and 15725 W. Ryerson, New Berlin, WI.	(T)
NRC: \$126,551.00	Monthly Charge: None	

(This page filed under Transmittal No. 1779)

SPECIAL CONSTRUCTION**7. Wisconsin Bell Special Construction Cases (Cont'd)****7.3 Charges to Provide Permanent Facilities (Cont'd)****Case No. 136093-1-1****Customer: Pitney Bowes****Location: 1231 W. Spencer****Appleton, Wisconsin**

Description:

Places buried fiber, installs FW4100 equipment

For a three-node OC3 with dual entrance

NRC: \$36,096.00

Monthly Charge: None

Case No. 158488-1-1**Customer: Cellco Partnership,****d/b/a Verizon Wireless****Location: 570 Hill****Hartland, Wisconsin**

Description:

Installs fiber facilities for DS1 Service

NRC: \$ 8,300.00

Monthly Charge: None

Case No. 268393-2-2**Customer: SAVVIS****Location: 1300 ENTERPRISE DR****De Pere, Wisconsin**

Description:

Installs fiber facilities for DS3 Service

NRC: \$ 9,394.00

Monthly Charge: None

(N)

(N)

(This page filed under Transmittal No. 1824)