

Title pages 1 and 2 and Original Pages 1 to 173.3 inclusive of this tariff are effective as of the date shown. Original and revised pages as named below and Supplement No. 83 contain all changes from the original tariff that are in effect on the date hereof.

Page	Number of Revision Except as Indicated	Page	Number of Revision Except as Indicated	Page	Number of Revision Except as Indicated
Title Page 1	6th	31	1st	63.2	2nd
Title Page 2	9th*	32	2nd	63.3	1st
1	142nd*	33	1st	63.4	1st
1.1	16th*	34	Original	63.5	1st
2	1st	35	1st	63.6	1st
3	Original	36	Original	63.7	1st
4	3rd	37	2nd	63.8	1st
5	Original	38	Original	63.9	7th
6	3rd*	39	Original	63.10	3rd
7	1st	40	1st	64	1st
8	Original	41	Original	65	1st
9	1st	42	1st	66	2nd
10	4th	43	1st	67	1st
10.1	2nd	44	1st	68	2nd
11	2nd	45	3rd	69	Original
12	1st	46	Original	70	2nd*
13	1st	47	Original	71	2nd
14	1st	48	2nd*	72	Original
15	Original	49	1st	73	2nd
16	3rd	50	1st	74	1st
17	Original	51	1st	75	2nd
18	1st	52	1st		
19	1st	53	Original		
20	1st	54	Original		
21	1st	55	2nd		
22	Original	56	Original		
23	3rd	57	Original		
24	2nd	58	1st		
25	1st	59	Original		
26	1st	60	1st		
27	Original	61	Original		
28	3rd	62	Original		
29	2nd	63	4th		
30	2nd	63.1	2nd		

* New or Revised Page

Issuing Officer: Kristen Shore, Executive Director - Regulatory

(This page filed under Transmittal No. 1912)

Issued: April 16, 2024

Effective: May 1, 2024

Four AT&T Plaza, Dallas, Texas 75202

Page	Number of Revision Except as Indicated	Page	Number of Revision Except as Indicated	Page	Number of Revision Except as Indicated
76	1st	116	1st	152	2nd*
77	3rd	117	1st	153	3rd*
78	3rd	118	1st	154	2nd*
79	2nd	119	1st	155	2nd*
80	2nd	120	1st	156	2nd*
81	1st	121	2nd*	157	2nd*
82	2nd	122	1st	158	2nd*
83	3rd	123	1st	159	4th*
84	1st	124	1st	160	2nd*
84.1	2nd	124.1	3rd	161	3rd*
84.2	3rd	124.2	2nd	162	2nd*
84.3	Original	124.3	Original	163	2nd*
84.4	1st	125	1st	164	2nd*
85	2nd	126	1st	165	3rd*
86	3rd	127	Original	166	3rd*
87	2nd	128	Original	167	3rd*
88	2nd	129	1st	168	4th*
89	1st	130	1st	169	4th*
90	2nd	131	Original	170	3rd*
91	2nd	132	1st	171	4th*
92	1st	133	1st	172	3rd*
93	2nd	134	1st	173	3rd*
94	2nd	135	1st*	173.1	2nd*
95	2nd	136	Original	173.2	2nd*
96	2nd	137	Original	173.3	2nd*
97	2nd	138	Original	173.4	6th*
98	2nd	139	Original	173.5	3rd*
99	3rd	140	1st		
100	2nd*	141	2nd		
101	2nd	142	1st		
102	2nd	143	1st		
103	2nd	143.1	3rd		
104	2nd	143.2	2nd		
105	2nd	143.3	1st		
106	1st	143.4	Original		
107	1st	143.5	2nd		
108	2nd*	144	1st*		
109	1st	145	2nd*		
110	1st	146	1st*		
111	2nd*	147	1st*		
112	1st	148	1st*		
113	1st*	149	2nd*		
114	2nd*	150	4th*		
115	2nd*	151	3rd*		

* New or Revised Page

(This page filed under Transmittal No. 1912)

SPECIAL CONSTRUCTION**1. Application of Tariff**

This tariff contains regulations, rates, charges and liabilities applicable for the Special Construction of interstate facilities provided to customers by the following Ameritech Operating Companies: Illinois Bell Telephone Company, LLC, Indiana Bell Telephone Company, LLC, Michigan Bell Telephone Company, LLC, The Ohio Bell Telephone Company, LLC, and Wisconsin Bell, LLC, hereinafter referred to as the Telephone Company.

(T)
(T)
(T)

When special construction of facilities is required, the provisions of this tariff apply in addition to all regulations, rates and charges set fourth in the appropriate service tariff of the Telephone Company.

2. Regulations**2.1 Filing of Charges**

Rates, charges and liabilities for special construction to provide facilities for use for one month or more are filed in Section 3, 4, 5, 6, and 7 following, as appropriate.

Rates, charges and liabilities for the construction of facilities for use for less than one month are filled in supplements to this tariff.

2.2 Ownership of Facilities

The Telephone Company providing specially constructed facilities under the provisions of this tariff retains ownership of all such facilities.

2.3 Interval to Provide Facilities

Based on available information and the type of service ordered, the Telephone Company will establish a completion date for the specially constructed facilities. If the scheduled completion date cannot be met due to circumstances beyond the control of the Telephone Company, a new completion date will be established and the customer will be notified.

2.4 Special Construction Involving Both Interstate and Intrastate Facilities

When special construction involves facilities to be used to provide both interstate and intrastate services, charges for the portion of the construction used to provide interstate service shall be in accordance with this tariff. Charges for the portion of the construction used to provide intrastate service shall be in accordance with the appropriate intrastate tariff.

Issued under authority of Special Permission No. 11-003 of the FCC in order to withdraw material filed under Transmittal No. 1730 without its becoming effective and to restore currently effective material.

(This page filed under Transmittal No. 1912)

SPECIAL CONSTRUCTION**3. Illinois Bell Special Construction Cases (Cont'd)****3.2 Special Construction Cases Transferred From American Telephone and Telegraph Company, Long Lines Department Tariff F.C.C. No. 262****3.2.1 Charges for facilities within the State of Illinois**

This section contains the Illinois Bell Telephone Company, LLC portion of special construction cases providing permanent facilities in accordance with the regulations contained in American Telephone and Telegraph Company, Long Lines Department Tariff F.C.C. No. 262. Special Construction, prior to May 25, 1984. These cases are subject to the regulations specified in 2.1 through 2.8 preceding, with the exception of maximum termination liability and annual underutilization liability as follows. The maximum termination liability period for special construction cases transferred from Tariff F.C.C. No. 262. In addition, instead of underutilization liability based on costs when there is a partial discontinuance of service on specially constructed facilities, the charge for only the rate elements containing the specially constructed facilities, as contained in the appropriate service tariff, will apply during the unexpired portion of the maximum termination liability period. For purposes of determining this charge, any facilities subject to minimum period monthly charges are considered to be in service at filed tariff rates.

(T)

(This page filed under Transmittal No. 1912)

SPECIAL CONSTRUCTION**4. Indiana Bell Special Construction Cases (Cont'd)****4.2 Special Construction Cases Transferred From American Telephone and Telegraph Company, Long Lines Department Tariff F.C.C. No. 262**

This section contains the Indiana Bell Telephone Company, LLC portion of special construction cases providing permanent facilities in accordance with the regulations contained in American Telephone and Telegraph Company, Long Lines Department Tariff F.C.C. No. 262, Special Construction, prior to May 25, 1984. These cases are subject to the regulations specified in 2.1 through 2.8 preceding, with the exception as follows. The maximum termination liability period for special construction cases transferred from Tariff F.C.C. No. 262 shall retain a liability period as specified in Tariff F.C.C. No. 262. In addition, instead of underutilization liability based on costs, when there is a partial discontinuance of service on specially constructed facilities, the charge for only the rate elements containing the specially constructed facilities, as contained in the appropriate service tariff, will apply during the unexpired portion of the maximum termination liability period. For purposes of determining this charge, any facilities subject to minimum period monthly charges are considered to be in service at filed tariff rates.

(T)

4.2.1 Charges for the State of Indiana

Case No	Customer Name/ Effective Date	Description	Charge/ Liability	Expiration Date
------------	----------------------------------	-------------	----------------------	--------------------

(This page filed under Transmittal No. 1912)

SPECIAL CONSTRUCTION**5. Michigan Bell Special Construction Cases (Cont'd)****5.2 Special Construction Cases Transferred from American Telephone and Telegraph Company, Long Lines Department Tariff F.C.C. No. 262****5.2.1 Charges for the State of Michigan**

This section contains the Michigan Bell Telephone Company, LLC portion of special construction (T) cases providing permanent facilities in accordance with the regulations contained in American Telephone and Telegraph Company, Long Lines Department Tariff F.C.C. No. 262, Special Construction, prior to May 25, 1984. These cases are subject to the regulations specified in 2.1 through 2.8 preceding, with the exception of maximum termination liability period for special construction cases transferred from Tariff F.C.C. No. 262 shall retain a liability period as specified in Tariff F.C.C. No. 262. In addition, instead of underutilization liability based on costs, when there is a partial discontinuance of service on specially constructed facilities, the charge for only the rate elements containing the specially constructed facilities, as contained in the appropriate service tariff, will apply during the unexpired portion of the maximum termination liability period. For purposes of determining this charge, any facilities subject to minimum period monthly charges are considered to be in service at filed tariff rates.

Customer Name Effective Date	Description	Charge/ Liability	Expiration Date
---------------------------------	-------------	----------------------	--------------------

(This page filed under Transmittal No. 1912)

SPECIAL CONSTRUCTION**5. Michigan Bell Special Construction Cases (Cont'd)****5.3 Charges to Provide Permanent Facilities (Cont'd)****5.3.1 Charges for the State of Michigan**

Case No.	Telephone Co./ Customer Name	Description	Charge Liability	Effective Date	Effective Date	
85-06-23	Michigan Bell Telephone	Install 7800 feet of	NRC - \$1,515.60 MTL - \$117,379	Jan. 26, 1987	Jan. 26,	
1997	Company, LLC/	screened	MTL - \$103,612	Jan. 26, 1997	Jan. 26,	(T)
2007	RCI	cable from the	MTL - \$42,665	Jan. 26, 2007	Jan. 26,	
2017		Detroit Bell	MTL - \$10,195	Jan. 26, 2017	Jan. 26,	
2027		central office	MTL - \$6,867	Jan. 26, 2027	Jan. 26,	
2034		to customer's	ILP	Jan. 26, 1987	Jan. 26,	
1992		terminal located at 1965 Porter, Detroit, Michigan.	AUL - \$68.82 per equivalent voice grade pair			

(This page filed under Transmittal No. 1912)

SPECIAL CONSTRUCTION**5. Michigan Bell Special Construction Cases (Cont'd)****5.3 Charges to Provide Permanent Facilities (Cont'd)****5.3.1 Charges for the State of Michigan**

Case No.	Telephone Co./ Customer Name	Description	Charge/ Liability	Effective Date	Expiration Date	
86-09-51	Michigan Bell Telephone Company, LLC/ Mutual Signal	Install 2,557 feet of fiber cable from the Ann Arbor Main central office to the customer's terminal located at 1615 Plymouth Road, Ann Arbor, Michigan	NRC = \$1,723 MTL = \$53,053 MTL = \$53,671 MTL = \$49,278 MTL = \$33,232 ILP AUL = \$7.02 per equivalent voice grade circuit	May 19, 1987 May 19, 1997 May 19, 2007 May 19, 2017 May 19, 1987	May 19, 1997 May 19, 2007 May 19, 2017 May 19, 2025 May 19, 1992	(T)

(This page filed under Transmittal No. 1912)

SPECIAL CONSTRUCTION

5. Michigan Bell Special Construction Cases (Cont'd)

5.3 Charges to Provide Permanent Facilities (Cont'd)

5.3.1 Charges for the State of Michigan

Case No.	Telephone Co./ Customer Name	Description	Charge/ Liability	Effective Date	Expiration Date	
86-09-56 1997 2007 2014 1992	Michigan Bell Telephone Company, LLC/ Mutual Signal	Install 7,010 feet of fiber cable from the Jackson Main central office to the customer's terminal located at 200 W. North Jackson Michigan	NRC = \$1,089 MTL = \$61,472 MTL = \$60,950 MTL = \$39,106 ILP AUL = \$36.13 per equivalent voice grade circuit	May 19, 1987 May 19, 1997 May 19, 2007 May 19, 1987	May 19, May 19, May 19, May 19,	(T)
86-09-57 1997 2007 2017 2020 1992	Michigan Bell Telephone Company, LLC/ Mutual Signal	Install 7,525 feet of fiber cable from the Kalamazoo central office to the customer's terminal located at 303 Mills Kalamazoo, Michigan	NRC = \$2,357 MTL = \$101,041 MTL = \$101,353 MTL = \$88,437 MTL = \$29,383 ILP AUL = \$34.66 per equivalent voice grade circuit	May 19, 1987 May 19, 1997 May 19, 2007 May 19, 2017 May 19, 1987	May 19, May 19, May 19, May 19, May 19,	(T) (T)

(This page filed under Transmittal No. 1912)

SPECIAL CONSTRUCTION

5. Michigan Bell Special Construction Cases (Cont'd)

5.3 Charges to Provide Permanent Facilities (Cont'd)

5.3.1 Charges for the State of Michigan

Case No.	Telephone Co./ Customer Name	Description	Charge/ Liability	Effective Date	Expiration Date
86-09-59	Michigan Bell Telephone Company, LLC/ Mutual Signal	Install 7,356 feet of fiber cable from the Midland Main central office to the customer's terminal located at 1000 Jefferson, Midland Michigan	NRC = \$1,372 MTL = \$63,894 MTL = \$63,854 MTL = \$48,844 ILP AUL = \$19.97 per equivalent voice grade circuit	May 19, 1987 May 19, 1997 May 19, 2007 May 19, 1987	May 19, 1997 May 19, 2007 (T) May 19, 2017 (T) May 19, 1992

(This page filed under Transmittal No. 1912)

SPECIAL CONSTRUCTION

5. Michigan Bell Special Construction Cases (Cont'd)

5.3 Charges to Provide Permanent Facilities (Cont'd)

5.3.1 Charges for the State of Michigan

Case No.	Telephone Co./ Customer Name	Description	Charge/ Liability	Effective Date	Expiration Date
86-09-60	Michigan Bell Telephone Company, LLC/ Mutual Signal	Install 5,100 feet of fiber cable from the Pontiac Main central office to the customer's terminal located at 324 S. Saginaw, Pontiac, Michigan	NRC = \$983 MTL = \$42,680 MTL = \$42,491 MTL = \$29,281 ILP AUL = \$7.43 per equivalent voice grade circuit	May 19, 1987 May 19, 1997 May 19, 2007 May 19, 1987	May 19, 1997 May 19, 2007 (T) May 19, 2015 May 19, 1992

(This page filed under Transmittal No. 1912)

SPECIAL CONSTRUCTION

5. Michigan Bell Special Construction Cases (Cont'd)

5.3 Charges to Provide Permanent Facilities (Cont'd)

5.3.1 Charges for the State of Michigan

Case No.	Telephone Co./ Customer Name	Description	Charge/ Liability	Effective Date	Expiration Date	
86-09-53	Michigan Bell Telephone Company, LLC/ Mutual Signal	Install 4,755 feet of fiber cable from the Dearborn Fairborn central office to customer's terminal located at 3900 Southfield Rd., Southfield Michigan	NRC = \$2,196 MTL = \$41,813 MTL = \$31,962 ILP AUL = \$13.13 per equivalent voice grade circuit	August 5, 1987 August 5, 1997 August 5, 1987	August 5, 1997 August 5, 2016 August 5, 1992	(T)

(This page filed under Transmittal No. 1912)

SPECIAL CONSTRUCTION**6. Ohio Bell Special Construction Cases (Cont'd)****6.2 Special Construction Cases Transferred From American Telephone and Telegraph Company, Long Lines Department Tariff F.C.C. No. 262 (Cont'd)**

This section contains The Ohio Bell Telephone Company, LLC portion of special construction cases providing permanent facilities in accordance with the regulations contained in American Telephone and Telegraph Company, Long Lines Department Tariff F.C.C. No. 262, Special Construction, prior to April 3, 1984. These cases are subject to the regulations specified in 2.1 through 2.8 preceeding, with the exception of annual underutilization liability. When there is a partial discontinuance of service on specifically constructed facilities, the charge for only the rate elements containing the specially constructed facilities, as contained in the appropriate service tariff, will apply during the unexpired portion of the maximum termination liability period. For purposes of determining this charge, any facilities subject to minimum period monthly charges are considered to be in service at filed tariff rates.

(T)

6.2.1 Charges for the State of Ohio

Issued under authority of Special Permission No. 90-1127

(This page filed under Transmittal No. 1912)

Issued: April 16, 2024

Effective: May 1, 2024

Four AT&T Plaza, Dallas, Texas 75202

SPECIAL CONSTRUCTION**7. Wisconsin Bell, LLC Special Construction Cases**

(T)

**7.1 Special Construction Cases Transferred From Wisconsin Telephone Company
Tariff F.C.C. No. 35**

This section contains special construction charges for facilities provided to Other Common Carriers in accordance with Wisconsin Telephone Company Tariff F.C.C. No. 35, Facilities for Other Common Carriers, prior to May 25, 1984. These special construction cases are subject to the regulations specified in Sections 2.1 through 2.8 preceding.

Case No.	OCC Name/ Effective Date	Description	Charge/ Liability	Expiration Date
A	Business Telecommuni- cations Corporation	Install 1200 pair riser and house cable between street manhole and 34th floor at 777 E. Wisconsin Ave. Advance cable reinforcement between 777 E. Wisconsin Ave. and the Broadway Central Office, Milwaukee Wis.	NRC - \$226.00 MTL - \$93,766.00 AUL - \$3.54/pr ILP	1/31/2013 1/31/2013 1/31/81

Issued under authority of Special Permission No. 90-1127

(This page filed under Transmittal No. 1912)

Issued: April 16, 2024

Effective: May 1, 2024

Four AT&T Plaza, Dallas, Texas 75202

SPECIAL CONSTRUCTION**7. Wisconsin Bell, LLC Special Construction Cases (Cont'd)**

(T)

**7.1 Special Construction Cases Transferred From Wisconsin Telephone Company
Tariff F.C.C. No. 35 (Cont'd)**

Case No.	OCC Name/ Effective Date	Description	Charge/ Liability	Expiration Date
B	Western Union	Install 300 pair riser cable at 318 E. Wisconsin Ave., Milwaukee, Wis.	NRC - \$255.00 MTL - \$6,202.00 AUL - \$4.65/pr ILP	11/8/2012 11/8/2012 11/8/82
J	Western Union	Install 50 pair entrance cable at 136 Third Street, Baraboo, Wis.	NRC - \$218.00 MTL - \$1,647.00 AUL - \$7.04/pr ILP	6/23/2014 6/23/2014 6/23/84

(This page filed under Transmittal No. 1912)

SPECIAL CONSTRUCTION

7. Wisconsin Bell, LLC Special Construction Cases

(T)

**7.1 Special Construction Cases Transferred From Wisconsin Telephone Company
Tariff F.C.C. No. 35 (Cont'd)**

Issued under authority of Special Permission No. 90-1127

(This page filed under Transmittal No. 1912)

Issued: April 16, 2024

Effective: May 1, 2024

Four AT&T Plaza, Dallas, Texas 75202

SPECIAL CONSTRUCTION**7. Wisconsin Bell, LLC Special Construction Cases (Cont'd)**

(T)

**7.1 Special Construction Cases Transferred From Wisconsin Telephone Company
Tariff F.C.C. No. 35 (Cont'd)**

Case No.	OCC Name/ Effective Date	Description	Charge/ Liability	Expiration Date
V	Western Union	Install 50 pair entrance cable at 120 E. Wisconsin Avenue, Neenah, Wis.	NRC - \$302.00 MTL - \$3,721.00 AUL - \$18.50/pr ILP	5/6/2015 5/6/2015 5/6/85
Y	Western Union	Install 150 pair entrance cable at 505 Main Street, Eau Claire, Wis.	NRC - \$2,038.00 MTL - \$4,306.00 AUL - \$6.81/pr ILP	5/6/2015 5/6/2015 5/6/85

Issued under authority of Special Permission No. 90-1127

(This page filed under Transmittal No. 1912)

Issued: April 16, 2024

Effective: May 1, 2024

Four AT&T Plaza, Dallas, Texas 75202

SPECIAL CONSTRUCTION

- 7. Wisconsin Bell, LLC Special Construction Cases (Cont'd)** (T)
- 7.1 Special Construction Cases Transferred From Wisconsin Telephone Company**
Tariff F.C.C. No. 35 (Cont'd)

Issued under authority of Special Permission No. 90-1127

(This page filed under Transmittal No. 1912)

Issued: April 16, 2024

Effective: May 1, 2024

Four AT&T Plaza, Dallas, Texas 75202

SPECIAL CONSTRUCTION

7. Wisconsin Bell, LLC Special Construction Cases (Cont'd) (T)

7.1 Special Construction Cases Transferred From Wisconsin Telephone Company
Tariff F.C.C. No. 35 (Cont'd)

Case No.	OCC Name/ Effective Date	Description	Charge/ Liability	Expiration Date
-------------	-----------------------------	-------------	----------------------	--------------------

(This page filed under Transmittal No. 1912)

Issued: April 16, 2024

Effective: May 1, 2024

Four AT&T Plaza, Dallas, Texas 75202

SPECIAL CONSTRUCTION

7. Wisconsin Bell, LLC Special Construction Cases (Cont'd) (T)

7.1 Special Construction Cases Transferred From Wisconsin Telephone Company Tariff
F.C.C. No. 35 (Cont'd)

Case No.	OCC Name/ Effective Date	Description	Charge/ Liability	Expiration Date
-------------	-----------------------------	-------------	----------------------	--------------------

.

(This page filed under Transmittal No. 1912)

Issued: April 16, 2024

Effective: May 1, 2024

Four AT&T Plaza, Dallas, Texas 75202

SPECIAL CONSTRUCTION

7. Wisconsin Bell, LLC Special Construction Cases (Cont'd) (T)

7.3 Special Construction Cases Transferred From Wisconsin Telephone Company
Tariff F.C.C. No. 35 (Cont'd)

Case No.	OCC Name/ Effective Date	Description	Charge/ Liability	Expiration Date
----------	-----------------------------	-------------	----------------------	--------------------

(This page filed under Transmittal No. 1912)

SPECIAL CONSTRUCTION

7. Wisconsin Bell, LLC Special Construction Cases (Cont'd) (T)
- 7.1 Special Construction Cases Transferred From Wisconsin Telephone Company Tariff F.C.C. No. 35 (Cont'd)

(This page filed under Transmittal No. 1912)

7. Wisconsin Bell, LLC Special Construction Cases (Cont'd) (T)**7.2 Special Construction Cases Transferred From American Telephone and Telegraph Company, Long Lines Department Tariff F.C.C. No. 262 (Cont'd)**

This section contains the Wisconsin Bell, LLC portion of special construction cases providing permanent facilities in accordance with the regulations contained in American Telephone and Telegraph Company, Long Lines Department Tariff F.C.C. No. 262, Special Construction, prior to May 25, 1984. These cases are subject to the regulations specified in 2.1 through 2.8 preceding, with the exception of maximum termination liability and annual underutilization liability as follows. The maximum termination liability period for special construction cases transferred from Tariff F.C.C. No. 262 shall retain a liability period as specified in Tariff F.C.C. No. 262. In addition, instead of underutilization liability based on costs, when there is a partial discontinuance of service on specially constructed facilities, the charge for only the rate elements containing the specially constructed facilities, as contained in the appropriate service tariff, will apply during the unexpired portion of the maximum termination liability period. For purposes of determining this charge, any facilities subject to minimum period monthly charges are considered to be in service at filed tariff rates. (T)

Case No.	Customer Name/ Effective Date	Description	Charge/ Liability	Expiration Date
----------	----------------------------------	-------------	----------------------	--------------------

1

2

3

(This page filed under Transmittal No. 1912)

SPECIAL CONSTRUCTION**7. Wisconsin Bell, LLC Special Construction Cases (Cont'd)**

(T)

7.3 Charges to Provide Permanent Facilities

This section contains special construction charges to provide permanent facilities. Charges are developed on an individual case basis and are filed following:

Case No.	Customer Name/ Effective Date	Description	Charge/ Liability	Expiration Date
-------------	----------------------------------	-------------	----------------------	--------------------

(This page filed under Transmittal No. 1912)

SPECIAL CONSTRUCTION

7. Wisconsin Bell, LLC Special Construction Cases (Cont'd)

(T)

7.3 Charges to Provide Permanent Facilities (Cont'd)

Case No.	Customer Name/ Effective Date	Description	Charge/ Liability	Expiration Date
----------	----------------------------------	-------------	----------------------	--------------------

(This page filed under Transmittal No. 1912)

Issued: April 16, 2024

Effective: May 1, 2024

Four AT&T Plaza, Dallas, Texas 75202

SPECIAL CONSTRUCTION**7. Wisconsin Bell, LLC Special Construction Cases (Cont'd)**

(T)

7.3 Charges to Provide Permanent Facilities (Cont'd)

Case No.	Customer Name/ Effective Date	Description	Charge/ Liability	Expiration Date
-------------	----------------------------------	-------------	----------------------	--------------------

(This page filed under Transmittal No. 1912)

Issued: April 16, 2024

Effective: May 1, 2024

Four AT&T Plaza, Dallas, Texas 75202

SPECIAL CONSTRUCTION

7. Wisconsin Bell, LLC Special Construction Cases (Cont'd) (T)

7.3 Charges to Provide Permanent Facilities (Cont'd)

Case No.	Customer Name/ Effective Date	Description	Charge/ Liability	Expiration Date
-------------	----------------------------------	-------------	----------------------	--------------------

(This page filed under Transmittal No. 1912)

Issued: April 16, 2024

Effective: May 1, 2024

Four AT&T Plaza, Dallas, Texas 75202

SPECIAL CONSTRUCTION

7. Wisconsin Bell, LLC Special Construction Cases (Cont'd)

(T)

7.3 Charges to Provide Permanent Facilities (Cont'd)

Case No.	Customer Name/ Effective Date	Description	Charge/ Liability	Expiration Date
----------	----------------------------------	-------------	----------------------	--------------------

(This page filed under Transmittal No. 1912)

Issued: April 16, 2024

Effective: May 1, 2024

Four AT&T Plaza, Dallas, Texas 75202

SPECIAL CONSTRUCTION

7. Wisconsin Bell, LLC Special Construction Cases (Cont'd)

(T)

7.3 Charges to Provide Permanent Facilities (Cont'd)

Case No.	Customer Name/ Effective Date	Description	Charge/ Liability	Expiration Date
----------	----------------------------------	-------------	----------------------	--------------------

.

(This page filed under Transmittal No. 1912)

Issued: April 16, 2024

Effective: May 1, 2024

Four AT&T Plaza, Dallas, Texas 75202

SPECIAL CONSTRUCTION**7. Wisconsin Bell, LLC Special Construction Cases (Cont'd)**

(T)

7.3 Charges to Provide Permanent Facilities (Cont'd)

Case No.	Customer Name/ Effective Date	Description	Charge/ Liability	Expiration Date
-------------	----------------------------------	-------------	----------------------	--------------------

(This page filed under Transmittal No. 1912)

SPECIAL CONSTRUCTION

7. Wisconsin Bell, LLC Special Construction Cases (Cont'd)

(T)

7.3 Charges to Provide Permanent Facilities (Cont'd)

Case No.	Customer Name/ Effective Date	Description	Charge/ Liability	Expiration Date
-------------	----------------------------------	-------------	----------------------	--------------------

(This page filed under Transmittal No. 1912)

Issued: April 16, 2024

Effective: May 1, 2024

Four AT&T Plaza, Dallas, Texas 75202

SPECIAL CONSTRUCTION

7. Wisconsin Bell, LLC Special Construction Cases (Cont'd) (T)

7.3 Charges to Provide Permanent Facilities (Cont'd)

Case No.	Customer Name/ Effective Date	Description	Charge/ Liability	Expiration Date
-------------	----------------------------------	-------------	----------------------	--------------------

(This page filed under Transmittal No. 1912)

SPECIAL CONSTRUCTION

7. Wisconsin Bell, LLC Special Construction Cases (Cont'd)

(T)

7.3 Charges to Provide Permanent Facilities (Cont'd)

(This page filed under Transmittal No. 1912)

SPECIAL CONSTRUCTION

7. Wisconsin Bell, LLC Special Construction Cases (Cont'd) (T)

7.3 Charges to Provide Permanent Facilities (Cont'd)

Case No.	Customer Name/ Effective Date	Description	Charge/ Liability	Expiration Date
-------------	----------------------------------	-------------	----------------------	--------------------

(This page filed under Transmittal No. 1912)

SPECIAL CONSTRUCTION

7. Wisconsin Bell, LLC Special Construction Cases (Cont'd)

(T)

7.3 Charges to Provide Permanent Facilities (Cont'd)

Case No.	Customer Name/ Effective Date	Description	Charge/ Liability	Expiration Date
131	U.S. Sprint	Installed cable and associated equipment at 2915 S. 5th Ct., Milwaukee, Wis., to provide Switched Access Service with DS3 Interface.	NRC - \$550.66 MTL - \$73,209.54 MTL - \$71,261.36 MTL - \$60,479.95 MTL - \$56,036.27 MTL - \$49,664.34 AUL - \$8.68 per Switched Access Service with DS3 Interface ILP	- 07-01-1997 07-01-2007 07-01-2017 07-01-2027 07-01-2033 07-01-2033 12-31-1990

(This page filed under Transmittal No. 1912)

SPECIAL CONSTRUCTION

7. Wisconsin Bell, LLC Special Construction Cases (Cont'd)

(T)

7.3 Charges to Provide Permanent Facilities (Cont'd)

(This page filed under Transmittal No. 1912)

SPECIAL CONSTRUCTION

7. Wisconsin Bell, LLC Special Construction Cases (Cont'd)

(T)

7.3 Charges to Provide Permanent Facilities (Cont'd)

(This page filed under Transmittal No. 1912)

SPECIAL CONSTRUCTION**7. Wisconsin Bell, LLC Special Construction Cases (Cont'd)**

(T)

7.3 Charges to Provide Permanent Facilities (Cont'd)

Case No.	Customer Name/ Effective Date	Description	Charge/ Liability	Expiration Date
-------------	----------------------------------	-------------	----------------------	--------------------

(This page filed under Transmittal No. 1912)

Issued: April 16, 2024

Effective: May 1, 2024

Four AT&T Plaza, Dallas, Texas 75202

SPECIAL CONSTRUCTION

7. Wisconsin Bell, LLC Special Construction Cases (Cont'd) (T)

7.1 Special Construction Cases Transferred From Wisconsin Telephone Company Tariff F.C. C. No. 35 (Cont'd)

Case No.	OCC Name/ Effective Date	Description	Charge/ Liability	Expiration Date
-------------	-----------------------------	-------------	----------------------	--------------------

(This page filed under Transmittal No. 1912)

Issued: April 16, 2024

Effective: May 1, 2024

Four AT&T Plaza, Dallas, Texas 75202

SPECIAL CONSTRUCTION

7. Wisconsin Bell, LLC Special Construction Cases (Cont'd)

(T)

7.3 Charges to Provide Permanent Facilities (Cont'd)

Case No.	Customer Name/ Effective Date	Description	Charge/ Liability	Expiration Date
----------	----------------------------------	-------------	----------------------	--------------------

(This page filed under Transmittal No. 1912)

SPECIAL CONSTRUCTION

7. Wisconsin Bell, LLC Special Construction Cases (Cont'd)

(T)

7.3 Charges to Provide Permanent Facilities (Cont'd)

Case No.	Customer Name/ Effective Date	Description	Charge/ Liability	Expiration Date
-------------	----------------------------------	-------------	----------------------	--------------------

(This page filed under Transmittal No. 1912)

Issued: April 16, 2024

Effective: May 1, 2024

Four AT&T Plaza, Dallas, Texas 75202

SPECIAL CONSTRUCTION

7. Wisconsin Bell, LLC Special Construction Cases (Cont'd)

(T)

7.3 Charges to Provide Permanent Facilities (Cont'd)

Case No.	Customer Name/ Effective Date	Description	Charge/ Liability	Expiration Date
290	Ameritech Mobile	Installed cable and equipment at N7925 County Road, Watertown, Wisconsin, to provide 24 Switched Access Service with DS1 Interface	NRC - \$557.23 MTL - \$4,463.43 MTL - \$4,220.83 MTL - \$1,240.09 AUL - \$60.48 per Switched Access ILP -	- 01-03-2000 01-03-2010 01-03-2013 01-03-2013 12-31-1993
292	AT&T	Installed cable and equipment at 630 N. 6th, Sheboygan, Wisconsin, to provide 24 Switched Access Service with DS1	NRC - \$557.23 MTL - \$8,067.94 MTL - \$7,581.26 MTL - \$1,784.35 AUL - \$100.91 per Switched Access ILP -	- 12-28-1999 12-28-2009 12-28-2012 12-28-2012 12-31-1992

(This page filed under Transmittal No. 1912)

SPECIAL CONSTRUCTION

7. Wisconsin Bell, LLC Special Construction Cases (Cont'd)

(T)

7.3 Charges to Provide Permanent Facilities (Cont'd)

Case No.	Customer Name/ Effective Date	Description	Charge/ Liability	Expiration Date
-------------	----------------------------------	-------------	----------------------	--------------------

(This page filed under Transmittal No. 1912)

Issued: April 16, 2024

Effective: May 1, 2024

Four AT&T Plaza, Dallas, Texas 75202

SPECIAL CONSTRUCTION

7. Wisconsin Bell, LLC Special Construction Cases (Cont'd)

(T)

7.3 Charges to Provide Permanent Facilities (Cont'd)

Case No.	Customer Name/ Effective Date	Description	Charge/ Liability	Expiration Date
-------------	----------------------------------	-------------	----------------------	--------------------

(This page filed under Transmittal No. 1912)

Issued: April 16, 2024

Effective: May 1, 2024

Four AT&T Plaza, Dallas, Texas 75202

SPECIAL CONSTRUCTION

7. Wisconsin Bell, LLC Special Construction Cases (Cont'd)

(T)

7.3 Charges to Provide Permanent Facilities (Cont'd)

(This page filed under Transmittal No. 1912)

Issued: April 16, 2024

Effective: May 1, 2024

Four AT&T Plaza, Dallas, Texas 75202

SPECIAL CONSTRUCTION

7. Wisconsin Bell, LLC Special Construction Cases (Cont'd)

(T)

7.3 Charges to Provide Permanent Facilities (Cont'd)

(This page filed under Transmittal No. 1912)

Issued: April 16, 2024

Effective: May 1, 2024

Four AT&T Plaza, Dallas, Texas 75202

SPECIAL CONSTRUCTION**7. Wisconsin Bell, LLC Special Construction Cases (Cont'd)**

(T)

7.3 Charges to Provide Permanent Facilities (Cont'd)

Case No. 98916-1-1

Customer: US Cellular

Description:

The case provides facilities for an OC-12
Dedicated Ring with nodes at 2595 Kisser,
Menasha, WI, and 221 Washington, Appleton, WI.

NRC: \$20,768.00

Monthly Charge: None

Case No. 91747-1-1

Customer: Wiltel AKA Williams

Description:

This case provides facilities for an OC-48C with
Protection and Survivability with nodes
at 507 S. 2nd, Milwaukee, WI and 15725 W.
Ryerson, New Berlin, WI.

NRC: \$126,551.00

Monthly Charge: None

(This page filed under Transmittal No. 1912)

Issued: April 16, 2024

Effective: May 1, 2024

SPECIAL CONSTRUCTION**7. Wisconsin Bell, LLC Special Construction Cases (Cont'd)**

(T)

7.3 Charges to Provide Permanent Facilities (Cont'd)**Case No. 136093-1-1****Customer: Pitney Bowes****Location: 1231 W. Spencer****Appleton, Wisconsin**

Description:

Places buried fiber, installs FW4100 equipment

For a three-node OC3 with dual entrance

NRC: \$36,096.00

Monthly Charge: None

Case No. 158488-1-1**Customer: Cellco Partnership,****d/b/a Verizon Wireless****Location: 570 Hill****Hartland, Wisconsin**

Description:

Installs fiber facilities for DS1 Service

NRC: \$ 8,300.00

Monthly Charge: None

Case No. 268393-2-2**Customer: SAVVIS****Location: 1300 ENTERPRISE DR****De Pere, Wisconsin**

Description:

Installs fiber facilities for DS3 Service

NRC: \$ 9,394.00

Monthly Charge: None

(This page filed under Transmittal No. 1912)

SPECIAL CONSTRUCTION

ISSUING CARRIERS

Illinois Bell Telephone Company, LLC (T)
225 W. Randolph St., Chicago, Illinois 60606
For the State of:
Illinois

Indiana Bell Telephone Company, LLC (T)
240 N. Meridian St., Indianapolis, Indiana 46204
For the State of:
Indiana

Michigan Bell Telephone Company, LLC (T)
444 Michigan Ave., Detroit, Michigan 48226
For the State of:
Michigan

The Ohio Bell Telephone Company, LLC (T)
45 Erieview Plaza, Cleveland, Ohio 44114
For the State of:
Ohio

Wisconsin Bell, LLC (T)
722 N. Broadway, Milwaukee, Wisconsin 53202
For the State of:
Wisconsin

(This page filed under Transmittal No. 1912)

Issued: April 16, 2024

Effective: May 1, 2024

Four AT&T Plaza, Dallas, Texas 75202