

SPECIAL CONSTRUCTION  
Check Sheet

The Title Page and Pages 1 through 30-3 inclusive of this tariff are effective as of the date shown.

<u>Page</u>	<u>Number of Revisions Except as Indicated</u>	<u>Page</u>	<u>Number of Revisions Except as Indicated</u>	<u>Page</u>	<u>Number of Revisions Except as Indicated</u>
Title Page 1	Original	2-6	1 <sup>st</sup>	3-21	3 <sup>rd</sup>
Title Page 2	Original	2-7	1 <sup>st</sup>	3-22	3 <sup>rd</sup>
1	37 <sup>th</sup> *	2-8	1 <sup>st</sup>	3-23	1 <sup>st</sup>
2	12 <sup>th</sup> *	2-9	1 <sup>st</sup>	3-24	1 <sup>st</sup>
3	11 <sup>th</sup>	2-10	1 <sup>st</sup>	3-25	2 <sup>nd</sup>
3.1	5 <sup>th</sup>	2-11	1 <sup>st</sup>	3-26	3 <sup>rd</sup> *
4	32 <sup>nd</sup> *	2-12	1 <sup>st</sup>	3-26.1	Original
5	3 <sup>rd</sup>	2-13	1 <sup>st</sup>	3-26.2	Original
6	Original	2-14	1 <sup>st</sup>	3-26.3	1 <sup>st</sup>
7	1 <sup>st</sup>	2-15	1 <sup>st</sup>	3-26.4	Original
8	1 <sup>st</sup>	2-16	1 <sup>st</sup>	3-26.5	1 <sup>st</sup>
9	1 <sup>st</sup>			3-27	1 <sup>st</sup>
10	8 <sup>th</sup>	3-1	1 <sup>st</sup>	3-28	1 <sup>st</sup>
10.1	1 <sup>st</sup>	3-2	1 <sup>st</sup>	3-29	3 <sup>rd</sup>
11	8 <sup>th</sup>	3-3	1 <sup>st</sup>	3-29.1	2 <sup>nd</sup>
11.1	Original	3-4	1 <sup>st</sup>	3-30	1 <sup>st</sup>
12	1 <sup>st</sup>	3-4.1	Original	3-31	1 <sup>st</sup>
13	1 <sup>st</sup>	3-5	1 <sup>st</sup>	3-32	1 <sup>st</sup>
14	1 <sup>st</sup>	3-6	1 <sup>st</sup>	3-33	2 <sup>nd</sup>
15	1 <sup>st</sup>	3-7	1 <sup>st</sup>	3-33.1	2 <sup>nd</sup>
16	1 <sup>st</sup>	3-8	1 <sup>st</sup>	3-34	1 <sup>st</sup>
17	Original	3-9	1 <sup>st</sup>	3-35	1 <sup>st</sup>
18	3 <sup>rd</sup>	3-10	1 <sup>st</sup>	3-36	1 <sup>st</sup>
19	Original	3-11	1 <sup>st</sup>	3-37	1 <sup>st</sup>
20	Original	3-12	1 <sup>st</sup>	3-38	1 <sup>st</sup>
		3-13	1 <sup>st</sup>		
1-1	Original	3-14	1 <sup>st</sup>		
	1 <sup>st</sup>	3-15	1 <sup>st</sup>		
2-1	1 <sup>st</sup>	3-16	1 <sup>st</sup>		
2-2	1 <sup>st</sup>	3-17	1 <sup>st</sup>		
2-3	1 <sup>st</sup>	3-18	1 <sup>st</sup>		
2-4	1 <sup>st</sup>	3-19	1 <sup>st</sup>		
2-5	1 <sup>st</sup>	3-20	1 <sup>st</sup>		

\*Indicates new or revised page

Issued: April 18, 2003 (TR 313) Effective: May 3, 2003

Vice President, Federal Regulatory  
1300 I Street, NW, Washington, DC 20005

SPECIAL CONSTRUCTION  
Check Sheet

<u>Page</u>	<u>Number of Revisions Except as Indicated</u>	<u>Page</u>	<u>Number of Revisions Except as Indicated</u>	<u>Page</u>	<u>Number of Revisions Except as Indicated</u>
4-1	1 <sup>st</sup>	4-36	1 <sup>st</sup>	4-71	1 <sup>st</sup>
4-2	1 <sup>st</sup>	4-37	1 <sup>st</sup>	4-72	2 <sup>nd</sup>
4-3	1 <sup>st</sup>	4-38	1 <sup>st</sup>	4-73	1 <sup>st</sup>
4-4	1 <sup>st</sup>	4-39	1 <sup>st</sup>	4-74	1 <sup>st</sup>
4-5	1 <sup>st</sup>	4-40	1 <sup>st</sup>	4-75	1 <sup>st</sup>
4-6	1 <sup>st</sup>	4-41	1 <sup>st</sup>	4-76	1 <sup>st</sup>
4-7	1 <sup>st</sup>	4-42	1 <sup>st</sup>	4-77	1 <sup>st</sup>
4-8	1 <sup>st</sup>	4-43	1 <sup>st</sup>	4-78	1 <sup>st</sup>
4-9	1 <sup>st</sup>	4-44	1 <sup>st</sup>	4-79	1 <sup>st</sup>
4-10	1 <sup>st</sup>	4-45	1 <sup>st</sup>	4-80	2 <sup>nd</sup>
4-11	1 <sup>st</sup>	4-46	1 <sup>st</sup>	4-81	2 <sup>nd</sup> *
4-12	1 <sup>st</sup>	4-47	1 <sup>st</sup>	4-82	Original
4-13	1 <sup>st</sup>	4-48	1 <sup>st</sup>	4-83	Original
4-14	1 <sup>st</sup>	4-49	3 <sup>rd</sup>	4-84	Original
4-15	1 <sup>st</sup>	4-50	1 <sup>st</sup>	4-85	Original
4-16	1 <sup>st</sup>	4-51	1 <sup>st</sup>	4-86	Original
4-17	1 <sup>st</sup>	4-52	1 <sup>st</sup>	4-87	2 <sup>nd</sup>
4-18	1 <sup>st</sup>	4-53	1 <sup>st</sup>	4-88	1 <sup>st</sup>
4-19	1 <sup>st</sup>	4-54	1 <sup>st</sup>	4-89	1 <sup>st</sup>
4-20	1 <sup>st</sup>	4-55	1 <sup>st</sup>	4-90	Original
4-21	1 <sup>st</sup>	4-56	1 <sup>st</sup>		
4-22	1 <sup>st</sup>	4-57	1 <sup>st</sup>		
4-23	1 <sup>st</sup>	4-58	1 <sup>st</sup>		
4-24	1 <sup>st</sup>	4-59	1 <sup>st</sup>		
4-25	1 <sup>st</sup>	4-60	1 <sup>st</sup>		
4-26	1 <sup>st</sup>	4-61	1 <sup>st</sup>		
4-27	1 <sup>st</sup>	4-62	1 <sup>st</sup>		
4-28	1 <sup>st</sup>	4-63	1 <sup>st</sup>		
4-29	1 <sup>st</sup>	4-64	1 <sup>st</sup>		
4-30	1 <sup>st</sup>	4-65	1 <sup>st</sup>		
4-31	1 <sup>st</sup>	4-66	1 <sup>st</sup>		
4-32	1 <sup>st</sup>	4-67	1 <sup>st</sup>		
4-33	1 <sup>st</sup>	4-68	1 <sup>st</sup>		
4-34	1 <sup>st</sup>	4-69	1 <sup>st</sup>		
4-35	1 <sup>st</sup>	4-70	1 <sup>st</sup>		

\*Indicates new or revised page

(TR 313)

Issued: April 18, 2003

Effective: May 3, 2003

Vice President, Federal Regulatory  
1300 I Street, NW, Washington, DC 20005

SPECIAL CONSTRUCTION  
Check Sheet

<u>Page</u>	<u>Number of Revisions Except as Indicated</u>	<u>Page</u>	<u>Number of Revisions Except as Indicated</u>	<u>Page</u>	<u>Number of Revisions Except as Indicated</u>
10-1	1 <sup>st</sup>	10-39	1 <sup>st</sup>	15-1	1 <sup>st</sup>
10-2	1 <sup>st</sup>	10-40	1 <sup>st</sup>	15-2	1 <sup>st</sup>
10-3	1 <sup>st</sup>	10-41	2 <sup>nd</sup>	15-3	1 <sup>st</sup>
10-4	1 <sup>st</sup>	10-42	2 <sup>nd</sup>	15-3.1	2 <sup>nd</sup>
10-5	1 <sup>st</sup>	10-43	1 <sup>st</sup>	15-3.2	Original
10-6	1 <sup>st</sup>	10-44	1 <sup>st</sup>	15-4	Original
10-7	1 <sup>st</sup>	10-45	Original	15-5	2 <sup>nd</sup>
10-8	1 <sup>st</sup>	10-46	Original	15-6	Original
10-9	1 <sup>st</sup>	10-47	1 <sup>st</sup>		
10-10	1 <sup>st</sup>	10-48	1 <sup>st</sup>	16-1	5 <sup>th</sup>
10-11	1 <sup>st</sup>	10-49	1 <sup>st</sup>	16-2	3 <sup>rd</sup>
10-12	1 <sup>st</sup>	10-50	1 <sup>st</sup>	16-3	2 <sup>nd</sup>
10-13	1 <sup>st</sup>	10-50.1	2 <sup>nd</sup>	16-4	3 <sup>rd</sup> *
10-14	1 <sup>st</sup>	10-50.2	1 <sup>st</sup>	16-5	1 <sup>st</sup>
10-15	1 <sup>st</sup>	10-51	1 <sup>st</sup>		
10-16	1 <sup>st</sup>	10-52	1 <sup>st</sup>	17-1	5 <sup>th</sup> *
10-17	1 <sup>st</sup>			17-1.1	1 <sup>st</sup>
10-18	2 <sup>nd</sup>	11-1	1 <sup>st</sup>	17-2	1 <sup>st</sup>
10-19	1 <sup>st</sup>	11-2	1 <sup>st</sup>	17-3	1 <sup>st</sup>
10-20	1 <sup>st</sup>	11-3	1 <sup>st</sup>		
10-21	2 <sup>nd</sup>	11-4	3 <sup>rd</sup>	18-1	4 <sup>th</sup>
10-22	2 <sup>nd</sup>	11-5	1 <sup>st</sup>	18-1.1	2 <sup>nd</sup>
10-23	1 <sup>st</sup>			18-1.2	1 <sup>st</sup>
10-24	2 <sup>nd</sup>	12-1	3 <sup>rd</sup> *	18-2	1 <sup>st</sup>
10-25	1 <sup>st</sup>	12-2	2 <sup>nd</sup>	18-3	1 <sup>st</sup>
10-26	1 <sup>st</sup>	12-2.1	2 <sup>nd</sup>	18-4	1 <sup>st</sup>
10-27	1 <sup>st</sup>	12-3	1 <sup>st</sup>	18-5	2 <sup>nd</sup> *
10-28	1 <sup>st</sup>	12-4	3 <sup>rd</sup>		
10-29	1 <sup>st</sup>	12-5	3 <sup>rd</sup>	19-1	3 <sup>rd</sup>
10-30	1 <sup>st</sup>	12-6	Original		
10-31	1 <sup>st</sup>			20-1	1 <sup>st</sup>
10-32	1 <sup>st</sup>	13-1	1 <sup>st</sup>		
10-33	1 <sup>st</sup>			21-1	1 <sup>st</sup>
10-34	1 <sup>st</sup>	14-1	2 <sup>nd</sup>		
10-35	1 <sup>st</sup>	14-2	3 <sup>rd</sup> *	22-1	1 <sup>st</sup>
10-36	1 <sup>st</sup>	14-3	Original		
10-37	1 <sup>st</sup>	14-4	3 <sup>rd</sup>		
10-38	1 <sup>st</sup>	14-5	Original		

\*Indicates new or revised page

(TR 313)

Issued: April 18, 2003

Effective: May 3, 2003

Vice President, Federal Regulatory  
1300 I Street, NW, Washington, DC 20005

## SPECIAL CONSTRUCTION

3. Verizon New England Inc. Special Construction Cases (Cont'd)3.2 Charges for the State of Massachusetts (Company Code 5112) (Cont'd)3.2.2 Charges to Provide Permanent Facilities (Cont'd)

<u>Customer Name</u>	<u>Description</u>	<u>Charge/ Liability</u>	<u>Eff. Date</u>	<u>Exp. Date</u>
NorthCoast Communications (Case 2001- 187302)	Installing a diverse entrance facility to the customer's designated premises located at 125 Shawmut Road, Canton, MA, from a secondary wire center.	NRC \$92,608.00		
Verizon Wireless (Case NSP580)	Special Construction of facilities for standard access services to be delivered to a non-standard premises (e.g. power tower, billboards, etc.) via a new facility to site #068-02 at Gross Hill Rd., Wellfleet, MA.	NRC \$19,614.00		
Demoulas Market Basket (Case 2002- 237745)	Special Construction to provide fiber facilities for a second entrance to support OC-3 IntelliLight® Dedicated Sonet Ring service at 875 E. Street, Tewksbury, MA.	NRC \$31,803.00		
BCGI (Case 2003- 249652)	Special Construction to provide ASCW with associated Verizon service of an EIDSR Ring on OC12 level from existing location at 100 Sylvan St., Woburn, MA and new location at 55 Middlesex Turnpike, Bedford, MA.	NRC \$50,579.00		(N)   (N)

(TR 313)

Issued: April 18, 2003

Effective: May 3, 2003

Vice President, Federal Regulatory  
1300 I Street, NW, Washington, DC 20005

## SPECIAL CONSTRUCTION

4. Verizon New York Inc. Special Construction Cases (Cont'd)4.2 Charges for the State of New York (Company Code 5130) (Cont'd)4.2.2 Charges to Provide Permanent Facilities (Cont'd)

<u>Case No.</u>	<u>Customer Name</u>	<u>Description</u>	<u>Charge/Liability</u>	
2001-189538	AT&T Wireless	Installing a diverse entrance facility on either IntelliLight® Dedicated SONET Ring or alternate serving wire center to 198 Armstrong Rd., Garden City, NY, from the Floral Park, NY, wire center.	NRC \$45,898.00	
2001-193747	Dominion Communications	Installing a diverse fiber on an IntelliLight® entrance facilities to 109 S. Warren Street, Syracuse, NY, from the James Street wire center.	NRC \$9,681.00	
NSP389	Independent Wireless	Installing cable facilities to provide standard access services to a non-standard premises at 5-11 Niagra Road, site #434A, Pleasant Valley, NY	NRC \$10,391.00	
2003-243514	NYC Health & Hospitals Corp.	Special Construction of an ASWC for Diverse Routing for (2) ATM OC3 circuits from customer location at 1140 Pelham Pkwy. S. Primary circuit will be served from the ATM switch in the Verizon's Tratman Ave. CO. Secondary circuit will be served from an alternate ATM switch in Verizon's Cruger Ave. CO.	\$13,532.00	(N)   (N)

(TR 313)

Issued: April 18, 2003

Effective: May 3, 2003

Vice President, Federal Regulatory  
1300 I Street, NW, Washington, DC 20005

## SPECIAL CONSTRUCTION

12. Verizon California Inc. Special Construction Cases12.1 Charges for the State of California (Company Code 4420) (Cont'd)12.1.1 Charges to Provide Permanent Facilities

Customer: PacBell Mobile Services  
ID#CA9802611

Description: Special construction for DS1 facilities between the  
cellsite located at SA 226 at Highway 88 and Liberty  
Road, Clements, CA and the Clements CO, CA.

## Charges/Liability:

		Effective Date*	Expiration Date*
Maximum Termination Liability	\$11,341.00	07/11/98	07/11/2001
Nonrecurring Charge	\$2,000.00		
Monthly Recurring Charge	\$551.00		

Customer: AT&T/Media Com  
ID#CA0306023  
USOC-93POR

Description: Special construction for DS3 tariffed service between  
AT&T's location at 543 Inyokern Rd., Ridgecrest, CA  
to Verizon's Serving Wire Center (CHLKCAXF).

Nonrecurring Charge \$48,691.00

(N)

(N)

(TR 313)

Issued: April 18, 2003

Effective: May 3, 2003

Vice President, Federal Regulatory  
1300 I Street, NW, Washington, DC 20005

## SPECIAL CONSTRUCTION

14. Verizon Northwest Inc. Special Construction Cases14.2 Charges for the State of Washington (Company Code 4324)14.2.1 Charges to Provide Permanent Facilities

Customer: AT&T Corporation  
ID#WA0101734  
(USOC-93PMW)

Description: Special Construction of fiber route for DS3  
tariffed services from the CDL at 1590 H Street,  
Blaine, WA, to Verizon's BLANWAXB switching  
center.

Nonrecurring Charge: \$38,014.00  
Monthly Recurring Charge: 0  
MTL: -----

Customer: Beaver Creek Telephone Company  
ID#WA0201797  
(USOC-93POQ)

Description: Special Construction of fiber route for DS1  
tariffed services from the CDL at 31424 Mountain  
Loop Hwy. to Verizon's GRFLWAXX CO.

Nonrecurring Charge: \$59,782.00  
Monthly Recurring Charge: 0  
MTL: -----

(N)

(N)

(TR 313)

Issued: April 18, 2003

Effective: May 3, 2003

Vice President, Federal Regulatory  
1300 I Street, NW, Washington, DC 20005

## SPECIAL CONSTRUCTION

16. Verizon Florida Inc. Special Construction Cases (Cont'd)16.1 Charges for the State of Florida (Company Code 0328) (Cont'd)16.1.1 Charges to Provide Permanent Facilities (Cont'd)

Customer: Verizon Wireless  
ID#FL0203079  
(USOC-93PNE)

Description: Special Construction of fiber route for DS1 service from CDL located at Florida Power's High Voltage Substation, 1901 Gandy Blvd., St. Petersburg, FL, to the 300 volt point as defined by Florida Power.

Nonrecurring Charge: \$11,529.00  
Monthly Recurring Charge: 0  
MTL: -----

Customer: Verizon Wireless  
ID#FL0203074  
(USOC-93PND)

Description: Special Construction of fiber route for DS1 service from CDL located at Florida Power's High Voltage Substation, 4581 31<sup>st</sup> Street South, St. Petersburg, FL, to the 300 volt point as defined by Florida Power.

Nonrecurring Charge: \$9,220.00  
Monthly Recurring Charge: 0  
MTL: -----

Customer: T-Mobile  
ID#FL0303163  
(USOC-93PON)

(T)

Description: Special Construction of fiber route for DS1 service to the high voltage cell site located at 1201 9<sup>th</sup> Ave. N., Safety Harbor, FL. The Serving Wire Center is the Safety Harbor Remote (SFHRFLXARSO).

Nonrecurring Charge: \$13,215.00  
Monthly Recurring Charge: 0  
MTL: -----

(TR 313)

Issued: April 18, 2003

Effective: May 3, 2003

Vice President, Federal Regulatory  
1300 I Street, NW, Washington, DC 20005



## SPECIAL CONSTRUCTION

17. Verizon Southwest Inc. Special Construction Cases17.1 Charges for the State of Texas (Company Code 4344)17.1.1 Charges to Provide Permanent Facilities

Customer: Halliburton Energy Services  
ID#TX0101991  
(USOC-93PMS)

Description: Special Construction for DS3 service from the CDL  
at 3220 Keller Springs, Carrollton to the  
Carrollton CO.

Nonrecurring Charge: \$30,047.00  
Monthly Recurring Charge: -----  
MTL: -----

Customer: AT&T  
ID#TX0101993  
(USOC-93PML)

Description: Special Construction for DS3 between the CDL at  
100 Alamo, Gregory, TX and PTLDTXXA CO.

Nonrecurring Charge: \$20,382.00  
Monthly Recurring Charge: -----  
MTL: -----

Customer: Universal Computer Service  
ID#TX0202038  
(USOC-93PM6)

Description: Special Construction for DS3 fiber facility  
between the CDL at 200 Quality Circle, College  
Station, TX, and the College Station, TX,  
(CLSTTXXADS2) CO.

Nonrecurring Charge: \$6,770.00  
Monthly Recurring Charge: -----  
MTL: -----

(D)

(D)

(TR 313)

Issued: April 18, 2003

Effective: May 3, 2003

Vice President, Federal Regulatory  
1300 I Street, NW, Washington, DC 20005

## SPECIAL CONSTRUCTION

18. Verizon North Inc. Special Construction Cases (Cont'd)18.5 Charges for the State of Michigan (Company Code 0695)18.5.1 Charges to Provide Permanent Facilities

Customer: WorldCom Network Services, Inc.  
ID#MI0201140  
(USOC-93PN1)

Description: Special Construction of fiber route for DS3  
tariffed service from the CDL at 1325 Wright Ave.,  
Alma, MI, to the Alma, MI (ALMAMIXG) serving wire  
center.

Nonrecurring Charge: \$42,311.00  
Monthly Recurring Charge: -----  
MTL: -----

Customer: Sprint PCS  
ID#MI0201144  
(USOC-93PNF)

Description: Special Construction of fiber route to establish  
DS1 tariffed service from Sprint PCS/ cell site  
located at 15671 M-216, Three Rivers, MI to the  
Three Rivers Serving Wire Center (THRRMIXT).

Nonrecurring Charge: \$10,854.00  
Monthly Recurring Charge: -----  
MTL: -----

Customer: Sprint/SPLK-Custom Software  
ID#MI0301145  
(USOC-93POP)

Description: Special Construction for DS3 service from 382 E.  
Borden Rd., Rose City, MI to the meet point with  
Ameritech on the way to NPANXX (517-233).

Nonrecurring Charge: \$23,431.00  
Monthly Recurring Charge: -----  
MTL: -----

(N)

(N)

(TR 313)

Issued: April 18, 2003

Effective: May 3, 2003

Vice President, Federal Regulatory  
1300 I Street, NW, Washington, DC 20005