

CHARGE SUMMARY

SPECIAL ARRANGEMENT

CUSTOMER: HBO Latin America Production Services, L.P.

CASE NUMBER: FL04-7198-01

		<u>Nonrecurring</u>	<u>Monthly</u>
I.	Case Preparation Charges (Workpaper II, Line I.)	\$1,468.00	
II.	Special Construction of fiber facilities for FCC Dry Fiber Service (Workpaper II, Line II.B.)	\$6,737.00	

COST DETAILS

CUSTOMER: HBO Latin America Production Services, L.P.

CASE NUMBER: FL04-7198-01

		<u>Nonrecurring</u>	<u>Monthly</u>
I.	Case Preparation	\$1,468.00	
II.	Special Construction of fiber facilities for FCC Dry Fiber Service		
A.	Total Monthly Capital Costs		\$67.61
B.	Present Worth of Capital Costs	\$6,737.00	

MONTHLY COST CALCULATIONS

CUSTOMER: HBO Latin America Production Services, L.P.

CASE NUMBER: FL04-7198-01

Special Construction of fiber facilities for FCC Dry Fiber Service						TOTAL
FIELD					INCOME	MONTHLY
<u>CODE</u>	<u>DESCRIPTION</u>	<u>INVESTMENT</u>	<u>DEPRECIATION</u>	<u>RETURN</u>	<u>TAXES</u>	<u>COST</u>
85	Underground Fiber Cable	\$5,236.95	\$25.01	\$28.89	\$13.71	\$67.61
		\$5,236.95	\$25.01	\$28.89	\$13.71	\$67.61

NONRECOVERABLES

NONRECURRING SUMMARY

CUSTOMER: HBO Latin America Production Services, L.P.

CASE NUMBER: FL04-7198-01

FIELD CODE	DESCRIPTION	QUANTITY	MATERIAL	LABOR	ENGINEERING	TOTAL NONRECOVERABLE INVESTMENT
85	Underground Fiber Cable	1	\$1,148.49	\$3,782.12	\$306.34	\$5,236.95
			\$1,148.49	\$3,782.12	\$306.34	\$5,236.95