

Case Number: 2005-333457.01
Jurisdiction: IL
Customer Name: Verizon Wireless - IL
Service: Special Construction
Contract Length: Lump Sum



Viccs Special Construction Summary

Rate Element: Special Construction Site

		<u>Source</u>	<u>Direct</u>	<u>Shared</u>	<u>Total</u>
1	Total Present Value Capital	{VICCS Special Construction Capital (L28)}	52207.7679		52207.7679
2					
3					
4					
5					
6					
7	GRL	$L1 * [L11 / (1 - L11)]$	1097.0124		1097.0124
8	Total Lump Sum Cost w/ GRL	L1+L7	53304.7803		53304.7803
9					
10	Factor:				
11	Gross Revenue Loading(GRL)	GRL_FACTORS_JUN1405_1	0.02058	0.02058	
12	Annual Cost of Money		0.1125	0.1125	
13					
14	NRC + MRC Calculation:				
15					
16	Spec Const Non-Recurring Cost	User Input			
17	Spec Const Monthly Recurring Cost	$PMT[L12/12, Contract Length, -(L8-L16)]$			

Verizon - Confidential & Proprietary
 VICCS Version 2.1.2

Page: 1