

Case Number: 2005-342660.01
Jurisdiction: IL
Customer Name: Cingular Wireless / Cingular Wireless
Service: Special Construction
Contract Length: [User - please input # of months here]



Viccs Special Construction Summary

Rate Element: Special Construction Site

		<u>Source</u>	<u>Direct</u>	<u>Shared</u>
1	Total Present Value Capital	{VICCS Special Construction Capital (L2	24283.7644	
2				
3				
4				
5				
6				
7	GRL	$L1 * [L11 / (1 - L11)]$	276.1199	
8	Total Lump Sum Cost w/ GRL	L1+L7	24559.8843	
9				
10	Factor:			
11	Gross Revenue Loading(GRL)	GRL_FACTORS_AUG1005_1	0.01124272	0.0112427
12	Annual Cost of Money		0.1125	0.1125
13				
14	NRC + MRC Calculation:			
15				
16	Spec Const Non-Recurring Cost	User Input		
17	Spec Const Monthly Recurring Cost	$PMT[L12/12, \text{Contract Length}, -(L8-L16)]$		

Verizon - Confidential & Proprietary
VICCS Version 2.1.2

Total

24283.7644

276.1199

24559.8843