

Case Number: 2006-361843.01  
 Jurisdiction: FCC  
 Customer Name: Department 56 (ATT)  
 Service: Special Construction  
 Contract Length: Lump Sum (Upfront) Payment  
 Date Quoted: 13-Mar-06



## Viccs Special Construction Summary

Rate Element: Diverse Rte and Second Entrance

		Source	Direct	Shared	Total
1	Total Present Value Capital	{VI CCS Special Construction Capital (L28	\$14,181.07		\$14,181.07
2					
3					
4					
5					
6					
7	GRL	$L1 * [L11 / (1 - L11)]$	\$909.99		\$909.99
8	Total Lump Sum Cost w/ GRL	$L1 + L7$	\$15,091.06		\$15,091.06
9					
10	Factor:				
11	Gross Revenue Loading(GRL)	GRL_FACTORS_JAN2506_1	0.0603	0.0603	
12	Annual Cost of Money		0.1125	0.1125	
13					
14	NRC + MRC Calculation:				
15					
16	Spec Const Non-Recurring Cost	User Input			
17	Spec Const Monthly Recurring Cost	$PMT[L12/12, Contract Length, -(L8-L16)]$			