

Case Number: 2006-366024.01
Jurisdiction: NY
Customer Name: Sprint - DAVID BOHNETT
Service: Special Construction
Contract Length: [User - please input # of months here]



Viccs Special Construction Summary

Rate Element: Spcl. Const. - Copper

		<u>Source</u>	<u>Direct</u>	<u>Shared</u>	<u>Total</u>
1	Total Present Value Capital	{VICCS Special Construction Capital (L28)}	1824.6384		1824.6384
2					
3					
4					
5					
6					
7	GRL	$L1 * [L11 / (1 - L11)]$	33.0672		33.0672
8	Total Lump Sum Cost w/ GRL	L1+L7	1857.7056		1857.7056
9					
10	Factor:				
11	Gross Revenue Loading(GRL)	GRL_FACTORS_JAN2506_1	0.0178	0.0178	
12	Annual Cost of Money		0.1125	0.1125	
13					
14	NRC + MRC Calculation:				
15					
16	Spec Const Non-Recurring Cost	User Input			
17	Spec Const Monthly Recurring Cost	$PMT[L12/12, Contract Length, -(L8-L16)]$			

Verizon - Confidential & Proprietary
 VICCS Version 2.2.1

Page:

